* kK 1. Solicitation No: 2.Type: 3. Date | ssuedt Page 1 of 88
— [X} Sealed Bid (IEB) Augug 161
SOLICITATION, OFFER AND DCFA-2007-B-0097 . 2007
AWARD e ) Negotiated (REP
Construction, Desian and Building MPD_S District Parking Garage Structura
Renovation Group Repair
4. Contract Number 5. Requisition/Purchase Request No. 6.
[ 1 OpenMarket with set aside
For LSDBE subcontracting (see Sec-M)
[x ] SBE Set-Aside (see Sec-M) Mandatory
35% SBE Subcontracting requirement in
accordance with Section M, Paragraph M.1.6
7. Issued By: 8. Address Offer To:
Office of Contracting and Procurement Officeof Contractingand Procurement
Construction, Design and Building Renovation Group Bid Room 703 South
441- 4th Street, N.W., Suite 700-South 441 — 4™ Street, NW
Washington, D.C. 20001 Washington, DC 20001
9. For A. Name B. Telephone (No collect cals) C. E-mail Address
infggmﬂt(_)n Michael T. Banner (Area Code) (Number) (Ex) Michael.Banner@dc.gov
: : 202 724-1517 : =

IMPORTANT - The" offer" section of thisform, must be fully completed by offeror.

SOLICITATION

NOTE: In sedled bid solicitations "offer" and "offeror" mean "bid" and "bidder"

10. Sedled offersin“origina” plus_2__ copiesto perform the work required will be received at the placespecified in item 8, or_if hand
carried, to the bid counter located at addressshown initem 8 until 2:00PM local time on _September 17, 2007

(Hour) (Date)

11. The Digtrict requires performance of the work described in strict accordance with the following:

Description Section Pages
Solicitation/Offer/Award Form Section—A, pages. 1-2
Schedule for Construction, Alterations, Repair, Price --- Section- B, pages: 34
Scope/ Specifications/Drawings Section—C, pages. 5-6
Packaging and Markings - Section- D, pages: 7
Inspection and Acceptance Section—E, pages: 8
Deliveriesand Performances Section- F, pages: 9
Contract Administration Data Section- -G, pages: 10-15
Specia Contract Requirements Section—H, pages: 16-53
Contract Clauses Section- |, pages. 54-62
List of Attachments --- Section—J, pages. 63
Representations, Certifications and other statements
Of Bidders Section— K, pages: 64-75
Instructions, Conditions and other Noticesto Bidders  --- Section—L, pages: 76-84
Evaluation Factors for Award Section— M, pages.  84-88

The Standard Contract Provisions for Use with Specifications
for Digtrict of Columbia Government Construction Projects,
dated 1973

12. The Contractor shall begin performance and complete al the work within 90 calendar days from the date specified in the written
[ JAward [X] Noticeto Proceed . Thisperformance periodis[ X] Mandatory [ ] Negotiable

13. The Contractor must furnish the required performance and payment bonds.

[ X] yes, within ten (10) calendar days after receiving the Notice of Intent to Award [ 1no

14. Additional Solicitation Considerations

A. All bids are subject to the work requirements, provisions and clauses incorporated in this solicitation in full text or by reference
B. A BID GUARANTEE[ X] is required [ ] isnot required

Government of the District of Columbia Office of Contracting and Procurement

STANDARD FORM A - Dated May 2001




MPD 3" District Parking Garage Structural Repair

DCFA-2007-B-0097

OFFER ( Must be fully completed by offeror)

15. Name, Company Name and Addressof Offeror (with zip code)

16. Telephone No.
¢ )

18. Remittance Address (if different than item 15).

17. E-mail address

19. The offeror agreesto perform the work required at the prices specified herein and according to the BID SCHEDULE (Section B) and in strict accordance with the terms
of this solicitation, if this offer is accepted by the District in writing within 90 calendar days after the date offers are due.

20. The offeror agrees to furnish any required performance and payment bonds.

21. ACKNOWLEDGEMENT OF AMENDMENTS

The offeror acknowledges receipt of amendments to the solicitation (number and date each)

Amendment
Number

Date

22. Name and Title of person authorized to sign offer
(Typeor Print)

22A. Signature

22B. Offer

AWARD (To be completed by the District)

23. Amount 24. Accounting and Appropriation data

25.PAYMENT WILL BE MADEBY:
Office of the Chief Financial Officer
441 4™ Street, N.W., Suite 850 North
Washington, DC 20001

26. Submit invoices asinstructed in Section G of this solicitation (Contract Administration

Data)

CONTRACTING OFFICER WILL COMPLETE ITEM 27 OR 28 ASAPPLICABLE

27.[ ] NEGOTIATED AGREEMENT (The Contractor isrequired to
sign this document and return___ copiesto theissuing office). The
Contractor agrees to furnish and deliver dl items or perform all work
requirements for the consideration stated in this contract. Therightsand
obligations of the parties of this contract shall be governed by ( @) this
contract award, (b) the solicitation, and (c) the clauses, representations,
certifications and specificationsincorporated by reference in or attached
to this contract.

28.[ ] AWARD (The Contractoris not required to sign this document). Y our offer onthis
solicitation is hereby accepted. This award consummates the contract which consists of (a) the
solicitation and your offer, and (b) this contract award. No further contractual document is

necessary.

29. Name and Title of Contractor or Person Authorized to Sign (Typeor
Print)

30. Name of Contracting Officer (Type or Print)

29A. Signature 29B. Date

30A. Signature

30B. Date

STANDARD FORM A - Dated May 2001
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B.1

B.2

B.3

B.4

PART |

SECTION B: SCHEDULE FOR CONSTRUCTION, ALTERATIONS, REPAIRS PRICE

The Office of Property Management (OPM), for the District of Columbia Government (District), is
seeking a contractor to provide all labor, materials and equipment for Structural Repair of the
Metropolitan Police Department’ s (MPD) 3™ District parking garage located at 1620 V Street, NW
and in accordance with the and Scope (Attachment J.1.1) and Drawings (Attachment J.1.2)

Designation of Solicitation for the Small Business Set Aside Market Only

This Invitation for Bids (IFB) is designated for certified small business enterprise (SBE) bidders
only under the provisions of the “Small, Local, and Disadvantaged Business Enterprise Devel opment
and Assistance Act of 2005” (the Act), Title 11, Subtitle N, of the “Fiscal Y ear 2006 Budget Support
Act of 2005” as amended.

A SBE must be certified as small in the procurement category of Building Construction (General
Construction, etc.) in order to be eligible to submit abid in response to this solicitation.

The District contemplates award of a firm fixed-price contract. The estimated price range for this
requirement is between $500,000.00 and $1,000,000.00

The Contractor must bid a lump sum firm fixed price for the following Contract Line Item
Number CLIN 0001 as described below.

CLIN DESCRIPTION LUMP SUM PRICE
01 Structural Repair of 3" District $

Parking Garage as shown in the

Drawings, and

Scope of work as described in
Attachment J.1.2 of this solicitation package.

LUMP SUM PRICE IN WORDS




MPD 3" District Parking Garage Structural Repair

B.5 PRICE BREAK DOWN FORM

DCFA-2007-B-0097

The bidder must complete this breakdown of prices and submit it with its bid. In case of any
discrepancy in the total bid price entered here and the lump sum price in B.4, Section-B.4 shall
govern.

Breakdown into Divisions of lump sum price bid under CLIN 0001, Section-B.4

NO. *

DIVISION

DESCRIPTION

TOTAL
PRICE BREAKDOWN

Div.

01

General Requirements

Div.

02

Site Construction

Div.

03

Concrete

Div.

04

Masonry

Div.

05

Metds

Div.

06

Intentionally L eft Blank

Div.

07

Thermal and Moisture Protection

Div.

Doors and Windows

Div.

Finishes

Div.

10

Specidties

Div.

11

Equipment

Div.

12

Intentionally L eft Blank

Div.

13

Specia Construction

Div.

14

Conveying Systems

Div.

15

Mechanical

Div.

16

Electrical & Communication

Lump Sum
Bid Price

Lump Sum Bid Price (copy from CLIN 0001, Section

B.4, Part-1 of IFB)

* DIVISION means a discrete component of the work for which a separate price is requested. The “ Total

Price Breakdown” is the sum total of al components, and must equal the Lump Sum Bid Price.
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PART |

SECTION C — SCOPE/SPECIFICATIONS/DRAWINGS

C1 SCOPE:
OPM is seeking a contractor to provide all labor, materials and equipment for the Structural Repair
of 3 District Parking Garage in accordance with Scope of Work (Attachment J.1.1) and Drawings
(Attachment J.1.2) provided herewith, and the Government of the District of Columbia Standard
Contract Provisions for Use With Specifications for District of Columbia Construction Projects
dated 1973, and amendments thereto. (Attachment J.1.5)
C.2 SPECIFICATIONS:
None.
C.3 DRAWINGS
The Contractor shall perform the work in accordance with the Drawings listed below and included
herein as Attachment J.1.2 that are stamped, initialed and dated as ISSUED FOR BIDS in the space
above thetitle block:
LIST OF DRAWINGS
DRAWING NO. DRAWING TITLE
A-7 Garage First Level Plan
A-8 Garage Second Level Plan
A-11 General Sections
A-14 Wall Sections
A-15 Wall Sections
S1 First Floor and Foundation Plan
S3 Column Schedules, Sections, Details
S4 Garage Foundation Plan
S5 Garage Second Level Framing
S6 Plans and Sections
P-2 First Floor Plan




MPD 3" District Parking Garage Structural Repair DCFA-2007-B-0097

Garage First Level Plan
P-5
P-6 Garage Second Level Plan
E-10 First Level — Parking Garage — Light., PW.
E-11 Second Level — Parking Garage — Light.




MPD 3" District Parking Garage Structural Repair DCFA-2007-B-0097

PART |

SECTION D: PACKAGING AND MARKING

D.1 MATERIAL DELIVERY, HANDLING AND STORAGE:

A.

The Contractor shall deliver materials and equipment in the original, properly labeled,
unbroken packages, cortainers, cartridges or bundles and in such quantities and such ample
time that progress of work will not be delayed.

The Contractor shall protect materials and products against any damage or deterioration
during transit to the site, unloading, delivering and storing at site, installation or erection and
during period between installation or erection and final acceptance by the District, that shall
include, but not limited to:

1 Minimum exposure to weather during delivery.

2. Storage off ground in dry, well-ventilated spaces.

3. Covering, as necessary, for adequate protection from soiling and wetting.

The Contractor shall provide storage methods that will facilitate inspection and testing before
and during the use as follows:

1. Space for storage of materials and equipment will be approved by the Didtrict’ s
Inspector (see Paragraph H.23).

2. The Contractor shall not occupy more space at the site than is absolutely necessary
for proper execution of the work.
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E.l

E.2

E.3

PART |

SECTION E: INSPECTION AND ACCEPTANCE

INSPECTION:

E.1.1. Theinspection and acceptance requirements for the resultant contract will be governed by
Article 11 of the Standard Contract Provisions For Use With Specifications for District of
Columbia Government Construction Projects, dated 1973, as amended and incorporated
herein as Attachment J.1.5.

E.1.2 Inaddition, the acceptance criteria for different parts of the work, described in other sections
of the IFB and Drawings (Attachment J.1.2) shall apply.

PARTIAL ACCEPTANCE:

E.2.1 The Contracting Officer’ s Technical Representative (COTR) may, at his/her option, accept
part of the work under the contract in writing prior to the COTR’ s fina acceptance of al the
work under the contract, when the COTR considersit beneficial to the District of Columbia.

E.2.2 Partiad acceptance shall not preclude liquidated damages for failure to complete the contract
within the required time limits established under TIME FOR COMPLETION in Section F.1.

FINAL INSPECTION:

E.3.1 The Contractor shall give the COTR written notice at least fourteen (14) days in advance of
date on which project will be 100% complete and ready for final inspection. Prior to final
inspection date, the Contractor shall verify in writing that in the Contractor’ s best judgment
no deficiencies exist.

E.3.2 The Contractor, COTR and District Inspector shall jointly prepare a Punch List of
deficiencies found on final inspection that does not prevent the building or area(s) within the
building from being occupied. The Contractor shall correct the deficiencies within thirty (30)
days after the building or area(s) within the building has been occupied and submit to the
COTR areport of the corrections as a condition of final acceptance.
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F.1

F.2

PART |

SECTION F - DELIVERIES OR PERFORMANCE

TIME OF COMPLETION:

The Contractor shall commence work on the date specified in the written Notice to Proceed (NTP)

signed and issued by the Contracting Officer (CO) and shall start and complete all the work within
90 calendar days.

DELIVERABLES:

F.2.1

F.2.2

F.2.3

F.24

F.2.5

F.2.6

The Contractor shall submit to the COTR, as a deliverable, the Summary of Progress
Payment Breakdown Form, Progress Payment Request Form and Schedule of Vaues Form.
(Refer to G.4 C).

The Contractor shall submit to the COTR a complete list of al samples, catalogue cuts and
shop drawings. (Refer to H.5).

The Contractor shall submit all the schedules and reports for approval to the COTR. (Refer to
H.16).

Prior to final acceptance of the project, the Contractor shall submit to the COTR three (3)
copies of operation manuals or instruction manuals for each piece of equipment, mechanical
or electrical system. (Refer to H.21).

The Contractor shall submit to the District, as a deliverable, the report described in section
H.38.5 of this contract that is required by the 51% District Residents New Hires Requirement
and First Source Employment Agreement. If the Contractor does not submit the report as part
of the deliverables, final payment to the Contractor may not be paid. (Refer to H.38).

The Contractor shall submit to the COTR the report of corrected Punch List items. (Refer to
E.3.2).
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PART |

SECTION G - CONTRACT ADMINISTRATION DATA

Gl INVOICE PAYMENT:

A.

The Digtrict will make progress payments (refer to G.4) to the Contractor, upon the
submission of proper invoices, based on the approved Critical Path Method (CPM) schedule
as described in Section H.16.A.2 of this document, only for the percentage of work or
services actually performed or completed during the subject period and accepted by the
Digtrict, less any discounts, allowances or adjustments provided for in this contract.

The District will pay the Contractor on or before the 30" day after receiving a proper invoice
from the Contractor.

G2 INVOICE SUBMITTAL:

A.

The Contractor shall submit proper invoices on a monthly basis or as otherwise specified in
this contract. Invoices shall be prepared in triplicate and submitted to the COTR specified in
Section G..9 below.

To constitute a proper invoice, the Contractor shall submit the following information:

1 Contractor’ s name and invoice date (Contractors are encouraged to date invoices as
close to the date of mailing or transmittal as possible);

2. Contract number, section two (2) and encumbrance number, section twenty-four (24)
of the Solicitation Cover sheet. Assignment of an invoice number by the Contractor
is also recommended;

3. Description, amount of payment requested, quantity, and the dates of the work
performed based on the approved CPM schedulg;

4, Other supporting documentation or information, as required by the CO;

5. Name, title, telephone number and complete mailing address of the responsible
official to whom payment is to be sent;

6. Name, title, phone number of person preparing the invoice;

7. Name, title, phone number and mailing address of person, if different from the person
identified above to be notified in the event of a defective invoice, and

8. Authorized signature.

10
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G.3 FIRST SOURCE AGREEMENT REQUEST FOR FINAL PAYMENT:

G.3.1 For contracts subject to the 51% District Residents New Hires Requirement and First Source
Employment Agreement, final request for payment must be accompanied by the report or a
waiver of compliance discussed in H.38.5.

G.3.2 The CFO shall not make final payment to the Contractor until the CFO has received the CO’ s
final determination or approval of waiver of the Contractor’ s compliance with 51% District
Residents New Hires Requirement and First Source Employment Agreement.

G4 METHOD OF PAYMENT:

A. The District will utilize the progress payment method under this contract, and will make
progress paymentswhen all of the following conditions are satisfied:

1 The portion of the service provided by the Contractor is accepted by the District;

2. The work on the specific contract activity as identified in the approved CPM
Schedule, for which the progress payment is requested, is 100 % complete;

3. The Contractor submits the invoice as describe in G.2 for the progress payment.
B. The COTR will furnish to the Contractor, the following forms:

1 Summary of Progress Payment Breakdown Form;
2. Progress Payment Request Form;
3. Schedule of Values Form.

C. The Contractor shall prepare and deliver to the COTR for approval:

1 Original and a copy of completed Summary of Progress Payment Breakdown Form
within fourteen (14) days after issuance of written NTP and prior to submission of
first progress payment request. This detailed estimate of costs shall include a
breakdown of costs for al items of work that will be performed under the contract
with total amount equal to the lump sum bid price under Section B.4.

2. Original and a copy of the signed (by the authorized representative of the Contractor)
Progress Payment Request Form on or before the twenty-fifth (25th) day of each
month during progress of the work. The COTR will direct the progress payment to be
made based on the actual work performed based on the COTR’ s approva of the
Schedule of Values. This approva will include only those fractions of work which
have been completed and duly accepted by COTR. COTR’ s acceptance signature on
the form is mandatory.

3. Copy of the Schedule of Values pre-approved by the COTR with invoice.

D. Materials and equipment payments:

11
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F.

1.

The Contractor may receive progress payment for the materials, equipment and
associated components delivered to the jobsite or stored on the site, until they are
satisfactorily incorporated into the completed work, at 100% of their invoiced value
from the manufacturer or supplier as approved by the COTR. The Contractor shall
properly store and protect all the materids and equipment and ensure that all
materials and equipment are in compliance with the submittals approved by the
COTR.

The Contractor may receive pogress payment for 75% of the invoiced vaue for
materials, equipment and associated components stored off-site in a bonded
warehouse within a twenty-five (25) mile radius of the jobsite. Payment will be
subject to the following documentation accompanying the payment request:

a A certified statement giving the exact location of the materials or equipment,
that such material or equipment is properly stored and protected meeting the
approva of COTR and is consigned to the District of Columbia Government;
that the materials and equipment will not be diverted for use or installation at
adifferent project, and that they are subject to inventory and inspection by the
COTR.

b. A valid invoice or hill of sale indicating the unit quantity, description of the
material or equipment and its costs as defined in Section G.4.D.1. and 2.

C. A certificate of insurance of a bonded warehouse, in the event the
materials'equipment is stored off-site.

Before approval of the CPM schedule, the District may make two (2) initial monthly
payments under this contract for the work performed during the first sixty (60) days
following the NTP, following the COTR'’ s partial acceptance of the work in writing in
accordance with section E.2. In the event that the District elects to proceed in this manner,
the following shall apply:

1.

The District will not make any additional payments until the final CPM schedule is
approved by COTR.

The District will not make progress payments for all other activities until the final
CPM schedule is approved and distributed by the COTR.

The COTR will use the CPM Schedule approved and updated as provided in subsection H.16
as the basis upon which to estimate successive progress payments to be made.

G5 ASSIGNMENTS:

A.

In accordance with 27 DCMR 3250, the Contractor may assign funds due or to become due
as a result of the performance of this contract to a bank, trust company, or other financing
institution.

Any assignment shall cover all unpaid amounts payable under this contract, and stell not be
made to more than one party.

12



MPD 3" District Parking Garage Structural Repair DCFA-2007-B-0097

A. Notwithstanding an assignment of money claims pursuant to authority contained in the
contract, the Contractor, not the assignee, is required to prepare invoices. Where such an
assignment has been made, the origina copy of the invoice must refer to the assignment and
must show that payment of the invoice is to be made directly to the assignee as follows:

Pursuant to the instrument of assignment dated ,
make payment of this invoice to
(name and address of assignee).

G.6 THE QUICK PAYMENT CLAUSE

G.6.1 Interest Penaltiesto Contractors

G.6.11

G.6.1.2

The District will pay interest penalties on amounts due to the Contractor under the
Quick Payment Act, D.C. Officia Code §82-221.01 et seg., for the period beginning
on the day after the required payment date and ending on the date on which payment
of the amount ismade. Interest shall be calculated at the rate of 1% per month. No
interest penalty shall be paid if payment for the completed delivery of the item of
property or service is made on or before:

a) the 3" day after the required payment date for meat or a meat product;
b) the5" day after the required payment date for an agricultural commodity; or
c) the 15" day after the required payment date for any other item.

Any amount of an interest penalty which remains unpaid at the end of any 30-
day period shall be added to the principal amount of the debt and thereafter
interest penalties shall accrue on the added amount.

G.6.2 Paymentsto Subcontractors

G.6.21

G.6.2.2

The Contractor must take one of the following actions within 7 days of receipt of
any amount paid to the Contractor by the District for work performed by any
subcontractor under a contract:

a) Pay the subcontractor for the proportionate share of the total payment received
from the District that is attributable to the subcontractor for work performed
under the contract; or

b) Notify the District and the subcontractor, in writing, of the Contractor’ s
intention to withhold all or part of the subcontractor’ s payment and state the
reason for the nonpayment.

The Contractor must pay any lower-tier subcontractor or supplier interest
penalties on amounts due to the subcontractor or supplier beginning on the day
after the payment is due and ending on the date on which the payment is made.
Interest shall be calculated at the rate of 1% per month. No interest penalty shall
be paid on the following if payment for the completed delivery of the item of
property or service is made on or before:

13
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a) the3day after the required payment date for meat or a meat product;
b) the 5" day after the required payment date for an agricultural commodity; or
c) the 15" day after the required payment date for any other item.

G.6.23  Any amount of an interest penalty which remains unpaid by the Contractor at
the end of any 30-day period shall be added to the principal amount of the debt
to the subcontractor and thereafter interest penalties shall accrue on the added
amount.

G.6.24 A dispute between the Contractor and subcontractor relating to the amounts or
entitlement of a subcontractor to a payment or alate payment interest penalty
under the Quick Payment Act does not constitute a dispute to which the District
of Columbiaisaparty. The District of Columbia may not be interpleaded in any
judicial or administrative proceeding involving such a dispute.

G.6.3 Contractor Obligation to Flow Down Interest Provision
The Contractor is required to include in any subcontract a provision that requires each
subcontractor to include the payment and interest clauses required under paragraphs (1) and
(2) of the Quick Payment Act in each subcontractor’ s contract with any lower-tier
subcontractor or supplier.

G.7 CONTRACTING OFFICER (CO)

In accordance with 27 DCMR 1200.1 contracts may be entered into and signed on behalf of the
District Government only by COs. The address and telephone number of the CO is:

Geoffrey A. Mack, Contracting Officer

Office of Contracting and Procurement

Construction, Design and Building Renovation Group
441- 4th Street, N.W., Suite 700-South

Washington, D.C. 20001

Telephone: (202) 724-2354

G.8 AUTHORIZED CHANGESBY THE CO:

A. In accordance with Article 3 of the Standard Contract Provisons For Use With
Specifications for District of Columbia Government Construction Projects, dated 1973, as
amended, the CO is the only person authorized to approve changes to any of the requirements
of the contract.

B. The Contractor shall not comply with any order, directive or request that changes or modifies
the requirements of this contract, unless issued in writing and signed by the CO.

G.9 CONTRACTING OFFICER’ STECHNICAL REPRESENTATIVE (COTR):

A. The COTR is responsible for the technical administration of the contract and advising the CO
as to the Contractor’ s compliance or noncompliance with the contract. In addition, the

14
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COTR is responsible for the day-to-day monitoring and supervision of the contract, of
ensuring that the work conforms to the requirements of this contract and such other
responsibilities and authorities as specified in writing by the CO. The COTR for this contract
is:

John Stokes, Project Manager

Metropolitan Police Department Facilities
300 I ndiana Avenue, N.W., Suite 4001
Washington, D. C. 20001

Tel: 202-369-6993

B. It is fully understood and agreed by the Contractor that the COTR shall not have any
authority to make changes in the specifications/scope of work, price or terms and conditions
of the contract.

C. Contractor shall be held fully responsible for any changes not authorized in advance, in
writing, by the CO, and may be denied compensation or other relief for any additional work
performed that is not authorized by the CO in writing. In addition, Contractor may aso be
required at no additional cost to the District, to take al corrective action necessitated by
reason of the unauthorized changes.

15
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H.1

H.2

H.3

PART |

SECTION H - SPECIAL CONTRACT REQUIREMENTS

LIQUIDATED DAMAGES:

A.

The Contractor shall pay to the District of Columbia the sum of five hundred dollars
($500.00) as agreed liquidated damages for each calendar day of delay in completion of the
work for this project, within the time limits set forth, subject to provisions of Article 5,
DELAYS, of the Standard Contract Provisions for Construction Projects dated 1973, as
amended.

If the District terminates for default the Contractor’ s right to proceed in accordance with
Article 5, liquidated damages will continue to accrue until the work is completed. These
liquidated damages are in addition to excess costs of reprocurement.

GOVERNMENT’ SRESPONSIBILITY:

Didtrict will provide to the Contractor all necessary passes for Contractor’ s employees required to
enter into the facility.

PERMITS, LICENSES AND CERTIFICATES:

A.

The District will obtain the building permit issued by the Department of Consumer and
Regulatory Affairs (DCRA), Building and Land Regulation Administration, located at 941
North Capitol Street, N.E., Washington, D.C. The Contractor shall apply for and obtain al
other permits required for this project including but not limited to Raze Permit, certificates
and licenses from the Office of Licenses and Permits, Permit Processing Division,
Department of Consumer and Regulatory Affairs.

1 The Contractor shall apply and pay for all required permits well in advance of the
time that they are needed.

2. If the Contractor experiences any difficulty in obtaining a permit, the Contractor shall
request assistance immediately from the COTR.

The Contractor shall ascertain and obtain the required permits, licenses and certificates for
this project. Permits, Licenses and Certificates may include, but are not limited to:

Permits and Certificates L icenses
1. Plumbing 1. Master Plumbers
2. Electrical 2. Electrical
3. Refrigeration 3. Refrigeration
4. Elevator 4. Boiler
5. Boiler and Pressure Tank 5. Pressure Tank
6. Public Space - To work in, excavate 6. Elevator
in or occupy

16
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H.4

7. Signs and Temporary Fences
8. Work on Sunday and after 6:00 p.m. weekdays.
9. Razing

C. The District will not alow work requiring permits and licenses to proceed until the
Contractor produces evidence showing that such permits and licenses have been procured
from the DCRA. Permits will be issued only to persons duly licensed for work in the District
of Columbia, except as follows:

1 Where electrical, plumbing and refrigeration Contractors and their craft persons
perform work under contract with the District of Columbia and the work is physically
located in areas outside the District of Columbia, it shall be sufficient if any such
Contractor and the Contractor’ s craft persons are licensed either by the District of
Columbia or by any governmental agency having jurisdiction over the area adjoining
the site on which the work is performed.

D. The Contractor shall prominently display all permits within the confines of the construction
Ste.

UTILITY CONNECTIONSAND SERVICES:

The Contractor shall locate all existing utilities and performing the required modifications to all
utilities for the completion of construction. All utility costs, costs to modify and connection fees
shall be incorporated into the fixed price bid.

A. TEMPORARY ELECTRICITY:

1 The Contractor shall arrange for and pay all expenses associated with procurement
and use of the following:

a Install a temporary meter on existing power lines and pay for all electric
power used,
b. Install temporary lines to conform with the requirements of the D.C. Electrical

Code for such work;
C. Furnish and install all necessary safety devices required,

d. Maintain temporary line and equipment in proper condition until lines are no
longer required and disconnected,

e Make connections to existing electric services in accordance with D.C.

Electrical Code requirements and stardard procedures developed by the
electric company;
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f. Upon completion of the work, remove temporary lines, poles and other
accessories, make disconnections and restore services to an approved
condition.

TEMPORARY WATER: For construction purposes, temporary connection to the existing
water mains is permitted, at the Contractor’ s expense, contingent upon the Contractor
performing the following:

1 That no connections to water mains be made without first acquiring approval from the
Digtrict of Columbia Water and Sewer Authority (WASA);

2. That the Contractor shall furnish all necessary temporary lines, fittings, valves, and
make al temporary connections to bring the water to the job site;

3. That all pipe, fittings, and hose used shall be leak proof and that hook-ups and
connections be made in a manner comparable to new work to prevent unnecessary
waste of water;

4, That all branches from temporary main feed be equipped with tight cut-off valves,

and

5. That upon completion of the work, temporary lines, fittings, valves and other
accessories are removed, disconnections made, and services restored to an approved
condition.

PERMANENT CONNECTIONS TO MAINS:

The Contractor shall make and pay for all the required permanent connections for water,
sawer, gas, electrical, telephone and fire alarm systems at its own expense. The Contractor
shall pay fees and associated costs and make all arrangements with utility companies and
appropriate agencies as may be required for proper and expeditious completion of the project.

H5 SHOPDRAWINGSAND CATALOGUE CUTS:

A.

Within thirty (30) calendar days from the date of the NTP, the Contractor shall prepare a
complete list of all samples, catalogue cuts and shop drawings required to be submitted as
follows:

1 The Contractor shall submit the list to the COTR or his designee in quadruplicate for
approval. The COTR will return one (1) copy of the approved list to the Contractor.

2. The District will not make progress payments until the required list has been
submitted by the Contractor. The District will not make payments for any materias
installed by the Contractor without approval by the COTR where submittal of the
sameis required.
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B.

C.

D.

The Contractor shall not install or use materials in the work until the COTR has given written
approva of required samples, shop drawings or catalogue cuts, to be submitted as stated
above.

1 Normally, 30 calendar days will be required for checking submitted materials.
However, more time will be required for more complex submittals. The Contractor is
advised that submittals that are kept simple (i.e. related to one section of the
specifications or to one system) will be processed more expeditiously than more
complex submittals. Approval of materials, shop drawings, catalogue cuts shall be
only for the characteristics or uses named in the submission and shal not be
construed as:

a Permitting any departure from contract requirements except as specificaly
stated in the approval.

b. Relieving the Contractor of the responsibility of complying with the contract
reguirements because of errors which may exist.

C. Constituting a complete check, but will indicate only that the general method
of construction and detailing is satisfactory and the Contractor shall be
responsible for the dimensions and design of adequate connections, details
and satisfactory construction of all work.

The Contractor shall submit al the shop drawings, samples and catalogue cuts in accordance
with the following requirements:

1. Letter of transmittal, each transmittal shall be submitted in triplicate and contain the
following information:

a Project name and contract number;
b. Work for which materia is intended;

C. Identification of material in accordance with Federal Specification or
A.ST.M. number, manufacturer, moded, type, class, brand name,
specifications reference, and local distributor; and

d. General Contractor’ s stamp of approval as evidence that drawings, samples,
and catalogue cuts included in the submittal have been checked for conformity
with contract requirements including dimensions, quality, grade, type,
guantity coordination with other work and that the Contractor assumes all
responsibility for errors or discrepancies.

SHOP DRAWINGS:

The Contractor shall submit shop drawings as described below:
1 Submit six (6) sets of each drawing.
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2.

Identified as to project name and number, general Contractor, fabricator,
manufacturer, model, type, class, brand name, specifications reference, local
distributor, and date drawn to which drawing applies.

Drawings shall be complete in every respect and assembled into sets.

a Each submission shall show complete system to which it applies and shall
include catalog cuts, samples and other applicable data pertinent to the
gystem.

b. The COTR will review and approve the shop drawing submittals, and if
approved, will return three (3) sets of the same to the Contractor.

C. When corrections to shop drawing prints are necessary, two (2) prints of each
shop drawing will be returned to the Contractor for corrections and
resubmission in six (6) sets.

The Contractor shall submit one (1) reproducible print of each approved shop
drawing after fina approval of submitted shop drawings has been made.

If drawings show variations from contract requirements because of standard shop
practices or for any other reasons, the Contractor shall make specific mention of such
variation and the cause therefore in the letter of transmittal.

a If the variations in the drawings are acceptable to the COTR, he/she may
initiate any changes to the contract under Article 3, Changes, of the Standard
Contract Provisions, which will be subject to the CO’ s approval.

b. If drawings submitted indicate a departure from the contract requirements,
which the CO finds to be in the best interest of the District of Columbia and to
be so minor as not to involve a change in contract price or time for completion,
he may approve the drawings.

E COMPOSITE SHOP DRAWINGS:

In addition to shop drawings specified in the various sections of the specifications, the
Contractor shall submit composite shop drawing details of constricted spaces, pipe and duct
spaces, mechanical, equipment rooms and ceiling spaces where pipes, ducts, conduit, and the
like crossover one another and where items such as light fixture housing project into the
space, to ensure that equipment approved for use or proposed for use fits into the space
provided.

1.

In the event of a conflict, the Contractor may offer his suggestions for solution of the
problem on the shop drawing submittal or by letter submitted therewith;

Submittal of composite shop drawings shall be provided within 14 days after NTP to
prevent a delay in construction.

20



MPD 3" District Parking Garage Structural Repair DCFA-2007-B-0097

F.

The Contractor shall submit, with a letter of transmittal, samples, catalogue cuts, test reports,
and certifications, as required. The Contractor shall not submit any samples and catalogues
with bids. The Contractor must refer to the specification sections for samples, catalogue
cuts, test reports and certifications required under the contract.

1

The Contractor shall submit the required samples prepaid in duplicate, unless
otherwise specified in the applicable specification section.

The Contractor shall submit the required catalogue cuts in six (6) sets.
The Contractor shall submit each item and label it with the following information:

Project name and contract number;

Work for which materia is intended;

Genera Contractor, manufacturer and fabricator;

Applicable Federal Specification, A.S.T.M. specification or other standard;
Contract specification reference; and

Manufacturer's brand name, class or grade and type.

-0 QP o

NOTE: The COTR shall hold for 30 days and then destr oy samples submitted
without the above labels.

The Contractor shall submit samples of materials that are required to match work in
place and shall also submit representative samples of present materials which they are
to match. The Contractor may take a sample of present materials from the work in
place, but if this is not possible, the Contractor will take a sample to the site of the
work for inspection and verification.

The COTR will approve a sample submitted only for the characteristics or for the
uses named in such approval and no other purpose.

a. No approval of a sample shall be taken in itself to change or modify any contract
requirement unless specifically stated in the approval.

b. The Contractor shall send the approved samples not destroyed in testing back to
the COTR.

c. The Contractor shall mark for identification and use in the work the approved
samples of hardware, miscellaneous accessories and signs in good condition.

d. The COTR may retain for 30 days any samples not destroyed in testing and that
are not approved, and then dispose of them or return them to the Contractor at his
expense if requested within thirty 30 days from the date of rejection.

The COTR will request the Contractor to deliver test samples as specified in the
various specification sections and other test samples deemed necessary, or the COTR
will take the same from various material or equipment delivered by the Contractor for
use in the work. The COTR has the right to request any additional tests from an
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accredited testing facility on any materials delivered to the site of the work, at the
Didtrict’ s expense.

7. If any of these test samples fail to meet the specification requirements, any previous
approvals will be withdrawn and such materials or equipment shall be subject to
removal and replacement by the Contractor with materials or equipment meeting the
specification requirements at no additional cost to the District.

8. The District may refuse to consider under this contract any further samples of the
same brand or make of material that fails to pass specified tests.

9. The COTR reserves the right to disapprove any material, which is presently, or
previously has been, unsatisfactory in service.

10. The Contractor shall submit material lists, schedules and diagrams for material,

equipment, fixtures, fittings, hardware required under specification sections in six (6)
sets and labeled as set forth for catalogue cuts.

11.  The Contractor shall identify individual items included in brochures and catal ogs that
are submitted for approval in the transmittal letter and in its submittal material.

H.6 PROPRIETARY RESTRICTIONS:

A. Proprietary names or brands are mentioned for descriptive, not restrictive, purposes and are
intended to establish minimum standards of quality for materials, fabrication and finishes.

1. Such references shall not be construed as limiting competition or controlling selection
of manufacturers, and the Contractor in such cases may submit for approval any item
or type of construction which, in the judgment of the CO, expressed in writing, is
equa to that specified.

2. The COTR will judge the submissions on the basis of durability, strength,
appearance, serviceability of parts, output, coordination with related work and the
ability to fulfill the requirements of the specified item.

H.7 DEBRISAND CLEANING:

A. The Contractor shall, during the progress of the work, remove and properly dispose of the
resultant dirt and debris daily and keep the premises clean and free from safety hazards.

B. Upon completion of the work, the Contractor shall remove all equipment, salvaged neaterials
provided for the work (except any materials that are to reman the property of the
Government of the District of Columbia as determined by OPM) and leave the premisesin a
neat and clean condition satisfactory to the COTR at the site.
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H.8

H.9

H.10

H.11

H.12

MATERIALS AND WORKMANSHIP:

A. Unless otherwise specified, al materials and equipments incorporated in the work under the
contract shall be new. All workmanship shall be first class and by persons qualified in the
respective areas.

B. In the absence of specific requirements for installation of a material or product, the
Contractor will be held responsible for installation of said material or product in strict
accordance with the manufacturer's printed instructions and recommendations.

STANDARDS:

A. Any material specified by reference to the number, symbol or title of a specific standard such
as a Commercial Standard, a Federal Specification, ASTM certification or other similar
standard, shall comply with the requirements in the latest revision hereof.

B. The District will not furnish any copies of the applicable Federal Specifications, Commercial
Standards and other standard specifications to the bidders. However, the CO will furnish
upon request, information as to how copies of the standards referred to may be obtained, and
it will be responsibility of the requestor to obtain the necessary documents from respective
sources.

C. Where a standard is referred to in the various sections of these specifications, it shall include
the installation requirements specified therein unless specifically modified in the contract
specifications.

EQUIPMENT COORDINATION:

The Contractor shall ascertain the make and model of all shop or factory fabricated equipment
furnished not only meets all requirements of the contract document, but it shall be of the proper
physical size and dimension to fit the space or area, ductwork, conduit, panel boxes, disconnect
switches and related accessory equipment. Where the physical size of any equipment is dependent
upon other equipment, coordination shall be done by the Contractor to assure that they are
compatible and will fit within the limitations of the space where they are to be located, including
coordinating of utility connections and coordination of space for servicing the equipment, changing
filters, cleaning tubes and similar operations.

STOPPAGE OF WORK:

If the Contractor fails to abide by any, or al, of the provisions of the contract, the CO reserves the
right to stop al the work, or any portion thereof, affected by the Contractor’ s failure to comply with
the contract requirements. This stoppage will remain in effect until the Contractor has taken action
to meet the contract requirements, or any separable part thereof. After written notification and work
stoppage, the District may terminate the right of the Contractor to proceed as provided in Article 5 of
the General Provisions, TERMINATION-DELAYS, of Standard Contract Provisions for
Construction Contract, 1973, as amended.

SUBCONTRACTS:
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A. Nothing contained in the contract shall be construed as creating any contractual relationship
between any subcontractor and the Government of the District of Columbia.

1 The divisions or sections of the specifications are not intended to control the
Contractor in dividing the work among the subcontractors or to limit the work
performed by any trade.

2. The Contractor shall be as fully responsible to the Government of the District of
Columbia for the acts and omissions of subcontractor and of persons employed by
them as he is for the acts and omissions of persons directly employed by him.

3. The Contractor shall coordinate the trades, subcontractor and materia persons
engaged upon his work.

4, The Contractor shall, without additional expense to the Government of the District of
Columbia, utilize the services of specialty subcontractor for those parts of the work
which are specified to be performed by specialty subcontractor.

5. The Government of the District of Columbia will not undertake to settle any
differences between the Contractor and his subcontractor or between subcontractors.

B. The Contractor shall not subcontract any portion of the contract except with the prior written
consent of the CO, or his authorized representatives, and such consent, when given, shall not be
construed to relieve the Contractor of any responsbility for the fulfillment of the contract.
Request(s) for permission to subcontract any portion of the contract shall be in writing and
accompanied by: (a) a showing that the organization which will perform the work is
particularly experienced and equipped for such work, and (b) an assurance by the Contractor
that the Labor Standards Provisions set forth in this contract shall apply to labor performed on
all work encompassed by te request(s). The request(s) aso shall provide the following
information:

1 Subcontractors name, address, telephone number, and Federal Social Security Number
used on the Employers Quarterly Federal Tax Return, U.S. Treasury Department Form
941.

2. Estimated dollar amount of the subcontract.
3. Estimated starting and completion dates of the subcontract.

4, The subcontractor approval request form included herein should be used to request
approva of subcontractor on this project. The form should be completed for each
subcontractor requested for approval and submitted to the CO. Copies of these forms
are available upon request from the COTR.

C.  Any work or service so subcontracted shall be performed pursuant to a subcontract
agreement, which the District will have the right to review and approve prior to its execution
by the Contractor. Any such subcontract shall specify that the Contractor and the
subcontractor shall be subject to every provision of this contract. Notwithstanding any such
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subcontract approved by the District, the Contractor shall remain liable to the District for all
Contractor’ swork and services required hereunder.

H.13 USE OF PREMISES:

H.14

A.

If the Contractor considers it necessary to perform any work after the regular working hours
on Saturdays, Sundays or legal holidays, the Contractor shall perform this work without any
additional expense to the Government of the District of Columbia.

The Contractor shall use only such entrances to the work area as designated by the COTR.

Once the installation work is started, the Contractor shall complete the work as rapidly as
possible and without unnecessary delay.

The Contractor shall occupy only such portions of the premises as required for proper
executionof the contract.

The Contractor shall perform al the work in such a manner as to cause minimum annoyance
or noises and disturbances to occupants of adjacent premises and interference with normal
traffic.

The Contractor shall keep gates locked to maintain security into work area dictated by the
existing job conditions of such nature as to prevent:

1. Entry of work areas by unauthorized persons,
2. Removal of Government property and supplies.

The Contractor shall not load or permit the loading of any part of any structure to such an
extent as to endanger its safety.

The Contractor shall comply with the regulations governing the operation of premises that
are occupied and shall perform his contract in such a manner as not to interrupt or interfere
with the conduct of Government of the District of Columbia and/or Washington Metropolitan
Area Transit Authority (WMATA) business.

PATENTS:

The Contractor shall hold and save the Government, its officers, agents, servants and employees,
harmless for liability of, any nature or kind, including cost and expenses for, or on account of any
patented or unpatented invention, article or appliance manufactured or used in the performance of
this contract, including their use by the Government of the District of Columbia.
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H.15 SAFETY PRECAUTIONS

H.16

A.

The Contractor shall perform all site, plant and construction work in strict accordance with
the Safety Standards of the District of Columbia and the U.S. Occupational Safety and Health
Act of 1970 and the D.C. Occupational Safety and Health Act of 1988, D.C. Official Code 8
32-1101 et seg. and 1-620.01 et seq.

1 The Contractor or his representative shall be thoroughly familiar with these standards
and have copies of same available at the project site at all times.

Operators of explosive-actuated tools shall have a training certificate, as required by the
Safety Code, in their possession.

The Contractor shall be responsible for providing and installing adequate temporary shoring
or bracing for all walls, dabs and like constructions until such items attain their design,
strength, and stability.

1 The Government, its officers, agents, servants, and employees shall not be held liable
for any property damages or physical harm resulting from inadequate protection.

2. Prior to execution of shoring and/or bracing, the Contractor shall submit details and
calculations for shoring and/or bracing designs for the COTR’'s review and
concurrence.

The Contractor shall exercise specia precautions to prevent use of or access to the
Contractor’ s materials, equipment or tools and entry into the Contractor’ s work areas by non
authorized personnel.

1 A Contractor’ s attendant shall be present at all times when bituminous kettles are in
operation to prevent the public from coming in contact with the kettles.

2. The Contractor shall remove each kettle as soon as its use is compl ete.

The Contractor shall chute or hoist to the ground any and all the materials being removed
from the roof areas or any upper floor.

The Contractor shall not permit any live wires to be left exposed and unguarded, including
open panel boards.

The Contractor shall cover al open trenches during hours when work is not being executed,
asrequired for protection of the public.

PROGRESS SCHEDULE:

A. The Contractor shall submit, not later than ten (10) days after official NTP has been issued, one
reproducible print plus three copies of an initial CPM schedule plus three copies of computer
reports and the narrative for the first 90 days of all the contract activities. Then, within 30 days
after the NTP, the Contractor shall submit one (1) reproducible print plus three (3) copies of a
complete construction progress schedule and narrative for al the contract activities and three
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copies of computer printout. The Contractor shall submit all the schedules CPM and reports for
approval by the COTR, and all schedules and reports must conform to the following minimum

reguirements:

1 Include activities for al Contractor submittals, including but not limited to catalogue-
cuts, samples, shop drawings and laboratory tests, approvals by COTR, procurements
by Contractor, and delivery of material and equipment to the job site.

2. Include in each schedule the following details and format:

a

Time scaled in workdays, CPM Network (arrow) diagram with each work
activity showing cost and manloading on arrow system plus a narrative to
facilitate monitoring and control of work progress and a tool for
measurement of progress payments.

Each field work activity shall have a maximum duration of 20 workdays.

Each activity shall show all the associated costs for the purpose of progress
payment, as required by Section G.4., with no front loading. In addition, the
sum total dl the activity costs shall equal the total amount of the contract
award.

All computer reports shall include “1-J’, “J-1", and “ Total-Float” sorts for all
the activities, without any masking or plugging of any dates (except NTP
and contract milestones). The computer reports shall be submitted in hard-
copy plus soft form of read/write CDs giving al the activity data and
schedules.

3. Monthly Progress Updates and Reports:

a

The Contractor shall submit monthly update by the 25" of each month and
the same shall include a narrative and three copies of “1-J', “J-1” and “ Tota-
Float” computer printouts plus read/write CD’ s of al the activity data and
schedules. These reports shal include the actual start, percent complete or
finish dates for each activity, as nutually agreed with the COTR plus any
approved logic changes.

In the case of any logic changes that result in any delay to the contract
milestone(s), the Contractor shall submit a revised schedule diagram and the
computer reports for approval by the COTR by the next update reporting
date.

B. The Contractor shall complete all work within the time specified under F.1 Time of
Completion, which is the maximum time permitted for the accomplishment of this project. If
within the period of construction, atime extension or extensions are granted in writing by the
CO, the Contractor shall incorporate the extension in the next monthly update.
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H.17 GUARANTEE OF WORK:

A.

The Contractor guarantees, for a period of one (1) year after date of acceptance for
Occupancy as established in the District’ s written notification, to repair or replace any work
in which any defects in material or workmanship appear within said period and to repair or
replace any and al work damaged by reasons thereof, to the satisfaction of the COTR and
without cost to the District of Columbia

In any case where in fulfilling the requirements of the contract or any guarantee, embraced in
or required thereby, the Contractor disturbs any work guaranteed under another contract, he
shall restore such disturbed work to a condition comparable to its original condition and
guarantee such restored work to the same extent as it was guaranteed under such other
contracts.

Upon the Contractor’ s failure to proceed promptly to comply with the terms of any guarantee
under the contract or still running upon work originally executed by other Contractors, the
Digtrict of Columbia may (1) either have such work performed as the CO deems necessary to
fulfill such guarantee, or (2) alow al such damaged or defective work to remain in such
unsatisfactory condition; provided that the Contractor shall promptly pay the District of
Columbia the sum estimated by the CO under the provision of paragraph B above to
represent the amount which would have been necessary to expend to fulfill such guarantee.
Everything done in the fulfillment of any guarantee shall be without additional expense to the
Government of the District of Columbia.

Specia guarantee: The Contractor shall provide a written guarantee of the following for the
extended periods and to the extent stated below:

1 Guarantee buried tanks for five (5) years against deterioration to the point of failure
and against structural failure due to improper installation procedures.

2. Guarantee heating and air conditioning equipment, except expendable components
such as filters, for two (2) full operating seasons or the equivalent thereof against all
conditions except vandalism or improper maintenance.

3. Secure guarantee of built-up roof and flashing systems for ten (10) years by the
manufacturer of the roofing material.

All specia guarantees that are stipulated in the specifications or other paper forming a part of
the contract shall be subject to the terms of this paragraph insofar as they do not conflict with
the provisions containing references to guarantees in the specifications or such other papers.
In case of any conflict, the special guarantee shall take precedence.

H.18 PROTECTION:

A.

The Contractor shall protect existing public and private property including but not limited to

sidewalks, pavements, landscaping, from damage using methods approved by COTR such as

planking, covering, temporary cement curbs, and shall be responsible for replacement of

items that are damaged by work under this contract. The Contractor shall repair or replace
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damages to sidewalks, curbs, streets, public property and public utilities as directed by the
COTR in accordance with standards of the agency having jurisdiction over the damaged
property. The COTR will not permit grouting of cracks in sidewaks and driveways. The
Contractor shall replace cracked slabs.

The Contractor shall be responsible for personal injury to workmen and the public and shall
indemnify and hold the District harmless for any such injuries thet are incurred during the
performance of this contract.

Nothing contained in the drawings and specifications for installation of fences, barricades or
site protection shall be interpreted as making the District a party to, liable for, or relieving the
Contractor of:

1 The Contractor’ s responsibility for materials delivered and work performed until
completion and final acceptance;

2. The Contractor’ s responsibility to sustain al costs, losses or damages arising out of
the nature of the work to be done, or due to any unforeseen or usual obstructions or
difficulties which may be encountered in the accomplishment of the work, or
resulting from the work, or resulting from the action of the elements; and

3. The Contractor’ s responsibility to protect existing public and private property.

Site Protection:

1 Watchperson:

a.  The Contractor shall employ watchpersons to safeguard the site.

b. The watchpersons shall be employed and on site during all periods in which
the Contractor’ s employees are not performing actual site work.

2. Lights:

a [llumination of the worksite during non-daylight hours is required of the
Contractor at the Contractor’ s expense.

H.19 UNDERGROUND SERVICES:

A.

ACTIVE: The District has made its best efforts to show all active services on the contract
drawings and OPM Specifications. However, the District gives no assurance that there are
no other active services in areas in which work is to be performed. If during execution of
work, other active services are encountered that necessitate changes in drawings, the
Contractor shall make the required adjustments.

INACTIVE OR ABANDONED: If, during execution of work, the Contractor encounters
inactive or abandoned services not shown or specified, the Contractor shall notify the CO as
set forth in Article 4 of the Standard Contract Provisions.
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H.20 EXISTING CONDITIONS: (whereapplicable)

A.

The Contractor shall verify by actual measurement existing work required to connect with
work now in place before the Contractor commences actual work at the site. The Contractor
shall ensure that new work in extension of existing work shall correspond in all respects with
that to which it connects unless otherwise indicated or specified.

The Contractor shall cut, alter, remove or temporarily remove and replace existing work as
necessary for the performance of the work to be done. The Contractor shall restore work
remaining in place that is damaged or defaced by reason of work done under this contract to
a condition satisfactory to the COTR.

H.21 OPERATION AND MAINTENANCE INSTRUCTIONS:

A.

Prior to final acceptance of the project, the Contractor shall submit to the COTR three (3)
copies of operation manuals or instruction manuals for each piece of equipment, mechanical
or electrical system.

1 Manuals shall show al controls (switches and valves) and give instructions on
functions of each.

2. Manuals shall give proper operating, reading or tolerances for al gauges and other
control indicating devices.

3. Manuals shall show the location of al items requiring periodic maintenance
operations and specify recommended intervals of maintenance and recommended
lubricants, and a listing of spare parts.

4, Manuals shall include diagrammatic sketches or actual layouts of mechanical and
electrical system showing location of all control items such as fuses, circuit breakers,
indicator lights, dials, gauges, valves, thermostats, aquatints, cleanouts, and switches.

The Contractor shall submit manuals which shall be bound separately into appropriate sets,
i.e, ar conditioning system, heating system, ventilating system, lighting system, ship
equipment, plumbing system, incinerator, sprinkler system, sound system, clock and bell
system, power operated door system and special equipment.

The Contractor shall deliver manuals not less than one (1) week before District personnel
assume operation of the system.

H.22 EROSION AND POLLUTION CONTROL:

A.

The Contractor shall provide erosion control facilities as approved and as required for
fulfilling the requirements of Health Regulations of the District of Columbia.

The Contractor shall take such measures, as determined to be adequate in the opinion of the
CO, which will prevent soil erosion from the site in question.
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C.

The Contractor shall conduct all operations in such a manner as to prevent when possible and
otherwise minimize the contamination of watercourses by sediment bearing materias or
other pollutants.

The Contractor shall maintain effective erosion control for the duration of any suspension of
all or aportion of the construction operation.

H.23 GOVERNMENT INSPECTORS:

A.

The Contractor shall perform work under the general direction of the COTR and is subject to
inspection by his appointed Inspectors to ensure strict compliance with the terms of the
contract. Neither the COTR nor an Inspector is authorized to change any provision of the
contract documents without written authorization of the CO.

The Contractor shal not be relieved from compliance with material and workmanship
requirements of the contract in the presence of or absence of an Inspector.

H.24 DRAWINGSAND SPECIFICATIONS:

A.

Pursuant to Article 2 of the General Provisions, Standard Contract Provisions, the general
character and scope of the work are illustrated by the specifications and drawings listed in
Section C. paragraph C3 and included herein as Attachments J.1.1 and J.1.2. Any additional
detail drawings and other information deemed necessary by the CO will be furnished to the
Contractor when and as required by the work.

In case of differences between small and large-scale drawings, the large-scale drawings shall
govern.

Where on any of the drawings, a portion of the work is drawn out and the remainder is
indicated in outline, the parts drawn out shall gply also to those portions indicated in the
outline.

Where similar work occurs in the drawings, the Contractor shal interpret the same in its
genera sense and not as meaning identical. The Contractor shall work out al the details in
relation to their location and their connection with other parts of the work.

In case of differences between the schedules and small or large scale drawings, the schedules
shall govern.

In cases of differences between the specifications and standards, and in cases of differences
between drawings and the specifications, the specifications shall govern.

H.25 REFERENCE TO CODESAND REGULATIONS:

A.

Where the District of Columbia codes and regulations and other codes and regulations are
referred to in these specifications, they are minimum requirements.

Where the requirements of these specifications exceed the referred requirements of the codes
and regulations, these specifications shall govern.
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H.26

H.27

H.28

C.

Reguirements of codes and regulations shall include revisions, amendments and supplements

thereto in effect on the closing date of the IFB. The IFB will be amended to conform it to

such code and regulation changes that occur after the closing date.

SINGULAR OR PLURAL NUMBERS:

Where any device or part of equipment is herein referred to in the specifications or on the drawings
in the singular or plural number, such reference shall be deemed to apply to as many such devices as
are required to compl ete the installation as shown on the drawings.

ENGINEERING AND LAYOUT SERVICES:

A.

C.

The Contractor shall provide competent engineering services to execute the work in
accordance with the contract requirements. The Contractor shall verify the figures shown on
the drawings before undertaking any construction work and shall be responsible for the
accuracy of the finished work.

The District has made its best efforts to establish such general reference points as will enable
the Contractor to proceed with the work. It is the Contractor’ s responsibility to visit the site
and familiarize themselves with the site conditions before submitting his bid.

The Contractor shall make no change in locations without the written approval of the CO.

BUILDING LINES AND BATTER BOARDS:

A.

Prior to commencing construction, the Contractor shall obtain a plat of computations from
the D.C. Surveyor’ s Office to ascertain officia reference points from which the property

survey can be made.

1 The Contractor shall establish and have platted on site, all building lines, building
restriction lines and property lines shown on drawings, utilizing the service of a
registered professional surveyor regularly engaged in such practice.

2. The Contractor shall aso establish critica grade and boundaries for construction of
facilities where distance measurements are important, utilizing the service of a
registered professional surveyor.

3. Within 10 working days of receiving the plat of computations, the Contractor shall
submit to the COTR two (2) copies of plat showing such lines and grades with a
registered professional surveyor’ s certification of their correctness.

H.29 WALL CHECK:

A.

After foundations are in place and wals have been defined, but before additional
construction and work is effected, the Contractor shall cause a wall check to be made by the
same registered professiona surveyor who established the building lines and property lines.
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B.

The Contractor shall obtain certification by the D.C. Surveyor’ s Office of the location of the
foundation walls by submitting his registered professional surveyor’ s certification prior to
proceeding with construction.

H.30 INTERFERENCE:

(Mechanical Equipment, Piping, Ducts and Electric Conduits)

A.

The Contractor shall coordinate all mechanical and electrical work associated with the
separate sections of the specifications with work of all other trades so as to avoid any
interference with installation of pipes, ducts and conduits.

1 The sizes and locations of the pipes, ducts, electrical conduits and the method of
running them are shown on the drawings, but it is rot intended to show every offset
and fittings or every architectural or structural obstacle that will be encountered
during the installation of the work. The Contractor shall modify alignment of pipes,
ducts and conduits from that shown on the contract drawings, where necessary,
without any additional costs to the District.

2. The Contractor shall furnish such materials and labor, as necessary, to make the
piping, ducts and conduit modifications as required, due to building obstructions and
to complete the installation in accordance with best practice of the trades and to the
satisfaction of the COTR.

H.31 CONTRACT DOCUMENTSFURNISHED:

A.

The District will furnish to the Contractor, at no additional cost, two (2) sets of drawings and
specifications. The Cortractor shall reproduce or otherwise obtain all contract documents in
excess of the numbers stated above, which may be required by him. The Contractor shall use
these reproducibles as the basis of the as-built drawings required under H.37.

Contract documents to be furnished by the District may be obtained from:

Office of Contracting and Procurement
Bid Room 703 South

441 4™ Street, NW

Washington, D. C. 20001

H.32 PHOTOGRAPHS:

A.

Site Condition Photographs: Prior to start of construction work, the Contractor shall provide
a minimum of five (5) site condition photographs of adjoining private and public property,
including sidewalks, driveways, curbs, gutters, fences, trees, shrubbery, retaining walls and
other improvements on and around the perimeter of the project site which may be subject to
damage claims. The location of photographs shall be as directed by the COTR. Photographs
shall conform to requirements specified below.
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B.

Progress Photographs:  The Contractor by the 15™ day of each month shall submit progress
photographs of the site at each work area. The requirements for such photographs are as
follows:

1. Size approximately 8 x 10 %2 inches.

2. Taken asdirected by the COTR.

3. All photographs shall have an extension (title margin) of approximately % inch clear
paper at bottom of the 10 %2 inch side, with the following information printed or typed
thereon:

a.  Name of project and Contractor;

b. Location of photogaphs in relation to project;

Cc.  Subject matter shown on photographs identified;

d. Datestaken; and

e. Seria numbers.
4. Glossy finish, mounted on linen. Provide a 1 inch wide binding margin on the left side.
5. Number of photographs in each submission:

aPrior to starting work, three (3) (in addition to site condition photographs).
b. All other submissions shall be a minimum of four (4).

6. Submitted to the COTR each month.

Finished Project Photographs: After building has been constructed, site cleaned up and

project is ready for acceptance by the District, the Contractor shall furnish to the COTR two
(2) prints each of four (4) photographs, plus the negatives, as follows:

1. One perspective view of project.
2. Three (3) photographs of areas designated by representatives of the COTR.
3. Photographs shall be 8 x 10 % inch size, with the following information printed in back:

a. Name of project; and
b. View shown on photograph.

Should the number of photographs provided be other than that specified above, the CO shall
issue a change order adjusting the contract amount in accordance with Article 3 of the
Standard Contract Provisions.

All photographs shall be taken by a professional photographer on a minimum 4 x 5 inch
negative size and al enlargements shall be clear and with the proper contrast.

The Contractor may submit photographs by taking photos using digital cameras that provide
the same degree of clarity and proper contrast. However, al the submittals shall be in the
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same aforementioned format, except in lieu of submitting the negatives, the Contractor shall
submit the photos on the disks.

H.33 ADDTO ARTICLE 3, CHANGES, OF THE STANDARD CONTRACT PROVISIONS,

GENERAL PROVISIONS SECTION, THE FOLLOWING PARAGRAPH E EQUITABLE

ADJUSTMENT

A.

The purpose of this section is to define a standard procedure for determining reasonable costs
and times for purpose of making equitable adjustments under Article 3, CHANGES, of the
Standard Contract Provisions, General Provisions section.

Unless otherwise specifically provided in the contract, the following procedure shall be used:

1.

Where the nature of the change is known sufficiently in advance of construction to
permit negotiation, the parties shall attempt to agree on a fully justifiable price
adjustment or adjustment of time for completion.

If the parties fail to agree upon an equitable adjustmert prior to the time the proposed
change affects the contract work, or if the CO determines it is not feasible to reach an
agreement regarding an equitable adjustment, either due to lack of time or other
reasons, the CO will order the change in accordance with Article 3 of the General
Provisons and the Contractor shall proceed with the execution of the work so
changed.

Equitable adjustments shall be determined in the following manner, unless otherwise
specifically stated in the contract.

1.

Whenever achange is proposed or directed, the Contractor shall submit a proposal or
breakdown within fifteen (15) days of its receipt of the change, and the proposal will
be acted upon promptly by the CO.

Price Adjustments

a If agreement on costs cannot be reached prior to execution of changed work,
payment will be made for the actual costs provided records of such costs are
made available and that such costs are reasonable and predicated on
construction procedures normally utilized for the work in question. If not,
then payment shall be based on standard trade estimating practice.

b. Where basis of equitable adjustments is the actual cost incurred in performing
changed work, the Contractor shall furnish the District with a complete
breakdown of costs, covering the subcontractor work, as well as his own,
individually itemizing the following:

i.  Materia quantities and unit prices
ii.  Labor hours and basic hourly rate for each labor classification
iii.  Fringe benefits rate for each classification
iv.  Construction equipment
v.  Overhead
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vi.  Profit
vii.  Commission
viii.  FICA, FUTA and DUTA (applied in basic hourly wage costs).

C. The Contractor shall furnish substantiation of fringe benefits, workmen
compensation, FICA, DUTA, FUTA and State unemployment taxes at the
request of the District.

d. The percentage for overhead, profit and commission to be alowed shal in no
case exceed the following and shall be considered to include, but not limited
to, insurance, other than mentioned herein, field and office supervisor and
assistants above the level of foreman, incidental job burdens and genera
office expense, including field and home office. No percentage for overhead
and profit will be alowed on FICA (Socia Security), FUTA (Federa
Unemployment and DUTA (District Unemployment) taxes:

Overhead Profit Commission

1. To Contractor on work - - 10% of value of work performed
performed by other than
his/her own forces.

2. To Contractor and/or 10% 10%
Subcontractor for that
portion of work performed
by their respective forces.

3. From Contractor on - - 5% of value of deleted work
deleted work to have been
performed by other than
his/her own forces.

4. From Contractor or - - 5% of value of deleted work
Subcontractor on deleted
work to have been performed by
his’her own forces.

e When a change consists of both added work and deleted work, the applicable
percentage shall be applied to the net cost or credit.

f. Where more than one tier of subcontractors exists, they shall be treated as one
subcontractor for purposes of markups. That is, only one overhead and one
profit percentage for the subcontractors and one commission percentage for
the prime Contractor shall be applied to actual cost of work performed
regardless of the number of tiers of subcontractors.

3. Changes in the period of performance: Where a change affects the time required for
the performance of the contract, the Contractor shall describe in detail “cause and
effect relationship” and how such change affects the specific contract work activities,
current critical path, overall performance or work, concurrency with other delays, and
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the final net impact on the contract milestone(s), specifically stating the proposed
decrease or increase in the period of contract performance in calendar days.

4, The changes in the contract period of performance, if any, resulting from change
order work will be calculated in the following manner:

a

New durations for work activities effected by the change order will be
incorporated into the next computer printout. Time extensions will be directly
based on the extent to which the contract completion date is hereby extended.

Should new work activities be required to supplement existing activities, they
will be incorporated into the computer printout to verify total effect, if any, on
the contract completion date.

Every attempt will be made to reach an agreement between the Contractor and
the COTR on the number of days by which activity duration will be extended.
Should an agreement not be reached within fifteen (15) days after Contractor
receives the directive, the COTR will assign a reasonable duration to be used
in determination of job progress.

D. If performance of the work is delayed by any of the causes specified in Article 5 of the
General Provisions, TERMINATION-DELAYS, of Standard Contract Provisions for
Construction Contract, 1973, as amended, a contract time extension may be justified.

1 The Contractor, when requesting an extension to the contract period of performance,
must submit the same in writing with supporting facts and backup documentation plus
a detailed explanation that must include, but be not limited to, the following:

a

b.

Reasons/cause and responsibility of each delay

Inclusive dates of each delay

Specific trades affected

Portion (s) of each work contract activity affected and the duration thereof
Status of work activity affected before delay commenced

Concurrency of any other delays, including Contractor’ s own

Net effect of each delay under this request, on the overall contract completion
In the case of late delivery of materials and/or equipment, back up date,
correspondence and documentation should include but not be limited to the
following: establishment that prior to ordering there was a reasonable
assurance of timely supply; copies of each purchase order establishing the

dates of procurement, invoices, delivery receipts and the like showing
shipping or delivery dates; and copy of correspondence showing diligent
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attempts to follow ups to obtain materials when critically needed from other
Sources.

All documentation should demonstrate that any delay was unforeseeable and without
the fault or negligence of the Contractor, subcontractor or supplier involved. The
Contractor will be entitled only to the additional number of days the project is
delayed which is not concurrent with another delay for which a time extension has
been granted or for which a valid request has been submitted.

In case of delays due to strikes, documentation shall include evidence of when and
what trades struck, with reasons for the strike, prompt submittal of notice when the
strike was ended and the date thereof, analysis of the effect of the strike on the
completion of the contract work.

In case of delays due to unusualy severe weather, documentation shall include daily
temperature and precipitation records for each period of delay involved and
explanation of delaying effect, including number of days that the construction
activities on the current critical path at the time were actually delayed, including any
extended impact, beyond the normal anticipated days of delay due to the weather
conditions.

E COST AND PRICING DATA (applicable to a Change Order or Modification) :

1

Unless otherwise provided in the solicitation, the Contractor shall, before negotiating
any price adjustments pursuant to a change order or modification, submit cost or
pricing data and certification that, to the best of the Contractor’ s knowledge and
belief, the cost or pricing data submitted was accurate, complete, and current as of the
date of negotiation of the change order or modification.

If any price, including profit or fee, negotiated in connection with any change order or
contract modification, was increased by any significant amount because (1) the
Contractor or a subcontractor furnished cost or pricing data that were not complete,
accurate, and current as certified by the Contractor, (2) a subcontractor or prospective
subcontractor furnished the Contractor cost or pricing data that were not compl ete,
accurate, and current as certified by the Contractor, or (3) any of these parties
furnished data of any description that were not accurate, the price or cost shall be
reduced accordingly and the contract shall be modified to reflect the reduction.

Cost or pricing dataincludes all facts as of the time of price agreement that prudent
buyers and sellers would reasonably expect to affect price negotiations significantly.
Cost or pricing data are factual, not judgmental, and are therefore verifiable. While
they do not indicate the accuracy of the prospective Contractor’ s judgment about
estimated future costs or projections, cost or pricing data do include the data forming
the basis for that judgment. Cost or pricing data are more than historical accounting
data; they are all the facts that can be reasonably expected to contribute to the
soundness of estimates of future costs and to the validity of determinations of costs
already incurred.

The following specific information should be included as cost or pricing data, as
applicable:
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(&) Vendor quotations,
(b) Nonrecurring costs;
(o) Information on changes in production methods or purchasing volume;

(d) Data supporting projections of business prospects and objectives and related
operations Costs;

(e) Unit co4 trends such as those associated with labor efficiency;
(f) Make or buy decisions;
(g) Estimated resources to attain business goals,

(h) Information on management decisions that could have a significant bearing on
costs.

5. If the Contractor is required to submit cost or pricing datain connection with pricing any
change order or modification of this contract, the CO or representatives of the CO shall
have the right to examine all books, records, documents and other data of the Contractor
(including computations and projections) related to negotiating, pricing, or performing
the change order or modification, in order to evaluate the accuracy, completeness, and
currency of the cost or pricing data. The right of examination shall extend to all
documents necessary to permit adequate evaluation of the cost or pricing data submitted,
along with the computations and projections used. Contractor shall make available at its
office at all reasonable times the materials described above for examination audit, or
reproduction until three years after the later of:

(8 final payment under the contract;
(b) final termination settlement; or

(c) thefinal disposition of any appeals under the disputes clause or of
litigation or the settlement of claims arising under or relating to the
contract.

H.34 SCAFFOLDING:

A. The Contractor shall erect adequate scaffolds as required to perform the work in accordance
with the Safety Code of the DC Minimum Wage and Industrial Safety Board and so that the
work may be inspected by COTR.

B. The Contractor shall not erect scaffolds until required to be ready for use.

C. The COTR will inspect the work upon the Contractor’ s advising of completion of contract
requirements, and the Contractor shall promptly remove the scaffolding upon acceptance of
the work.

D. Wherever possible, the Contractor shall use swinging scaffolds for exterior work under this

contract.
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E

Where swinging scaffolds are not practicable, the Contractor will be permitted to use other
types of scaffolds provided:

1 The Contractor shall prepare a list of areas and give the types of scaffold(s) he will
use for each area.

2. The list shall be submitted not later than ten (10) calendar days after the contract is
awarded.

H.35 EXISTING EQUIPMENT REMAINING IN USE: (Where applicable)

A.

During the contract term, D. C. Government personnel will maintain any existing equipment
that remains temporarily operational.

The Contractor shall coordinate with the COTR the time for removal of equipment in order
to permit the District to salvage components for use on equipment remaining in use.

H.36 TESTING AND CARE OF DRAINAGE FACILITIES:

A.

Prior to commencement of work under the contract, the Contractor shall conduct tests to
ascertain the condition of existing drainage lines in accordance with the following
requirements:

1. On projects where work is to be executed in the area of roof drains and areaways
drains, the Contractor shall conduct a hose test on each drain line using a % inch
inside diameter garden hose without a nozzle and full pressure from an existing hose
cock.

2. On projects where work is to be executed in the area of storm drainage structures
such as yard drains, curb drains and catch basins, the Contractor shall conduct a hose
test using a fire hose under pressure from a fire hydrart.

3. On projects where new work is to be connected to existing drainage lines, the
Contractor shall conduct a test on each line affected to ascertain that the lines are
clear and will handle their full capacity. Test shall be conducted with any apparatus
that will establish the rate of flow.

4, In addition to before and after tests specified in subparagraphs A and D of this
section, the Contractor shall execute tests on new installations in accordance with the
plumbing section of these specifications.

All testing shall be performed in the presence of the Project Inspector and COTR. The
Contractor shall notify the COTR two (2) working days in advance of the testing.

The Contractor shall promptly notify the COTR in writing of any existing drain lines found
to be deficient. The CO will initiate remedia action by District Government personnel or
issue a change order in accordance with provisions of Article 3, CHANGES, of the Standard
Contract Provisions, Genera Provisions section.
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D.

Subsequent to proof of line clearance, the Contractor shall maintain all lines in clear and
clean condition and shall remedy any deficiencies that may occur at no cost to the District
until the final acceptance date of the contract. Just prior to fina acceptance in order to
demonstrate clearance, the Contractor shall repeat the tests as specified in subparagraph A
(1), (2) and (3).

H.37 ASBUILT DRAWINGS:

A.

Genera: The Contractor shall, upon completion of al work under this contract, prepare and
furnish to the COTR, as specified herein, as-built drawings. The as-built drawings shall be a
record of the construction as installed and completed by the Contractor. They shall include
al the information shown on the contract set of drawings, and al deviations, modifications,
or changes from those drawings, however minor, which were incorporated in the work,
including all additional work not appearing on the contract drawings, and all changes which
are made after any final inspection of the contract work. In the event the Contractor
accomplished additional work which changes the as-built conditions of the facility after
submission of the final as-built drawings, the Contractor shall furnish revised or additional
drawings as required to depict fina as-built conditions. The requirements for these
additional drawings will be the same as for the as-built drawings specified in this paragraph.

Preliminary As-Built Drawings: The Contractor shall maintain a full size set of contract
drawings for depicting a daily record of as-built conditions. The drawings shall be
maintained in a current condition at all times during the entire contract period and shall be
readily available for review by the COTR at al times. These drawing shall be updated daily
by the Contractor showing all changes from the contract plan which are made in the work, or
additional information which might be uncovered in the course of construction. The
Contractor shall record this information on the prints accurately and neatly by means of
details and notes. The AsBuilt Drawings shall show, but not be limited to, the following
details:

1 The location and description of any utility lines or other installations of any kind or
description known to exist within the construction area. The location includes
dimensions of permanent features.

2. The location and dimension of any changes within the building or structure, and the
accurate location and dimension of al underground utilities and facilities.

3. Correct grade or alignment of roads, structures, or utilities if any changes were made
from contract plans.

Correct elevations if changes were made in Site grading.

Changes in details of design or additional information obtained from working
drawing specified to be prepared or furnished by the Contractor, including but not
limited to fabrication, erection, installation and placing details, pipe sizes, insulation
material, and dimension of equipment foundations.

6. The topography and grades of all drainage installed or affected as part of the project
construction.

7. All changes or modifications of the original design that result from final inspection.
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8. Where Contract Drawing or Specifications alow options, only the option actually

used in the construction shall be shown on the as-built drawings. The option not used
shall be deleted.

C. Submittals of As-Built Drawings: The Contractor shall submit to COTR for review and
approval al as-built drawings using the following procedure:

1. Deliver two (2) copies of the preliminary as-built marked prints to the COTR at the time of
final inspection of each facility for review and approval.

2. If upon review of the preliminary as-built drawings, the COTR finds errors or omissions,
the COTR will return the drawings to the Contractor for corrections. The Contractor shall
complete the corrections and return the drawings to the COTR within ten (10) calendar

days.

3. After approval, the COTR will return one (1) copy of the as-built marked up print, along
with the original contract Mylar to the Contractor for use in preparation of the final as-built
drawings.

4. The Contractor shall incorporate the informationfrom the approved preliminary as-built
drawings into the final as-built mylar in a neat, accurate and professional manner and
deliver the same to the COTR.

D. Draftsmanship: The Contractor shall employ only personnel proficient in the preparation of
engineering drawings to standard, who are satisfactory and acceptable to the COTR to
modify reproducible contract mylar or prepare new drawings. All additions and corrections
the Contractor makes to the contract mylar shall be neat, clean, and legible and shall match
the adjacent existing line work or lettering annotated in type, density, size and style. The
Contractor shall prepare all pencil work with plastic drawing lead suitable for use on mylar
material, and shall use the grade of lead that will produce a sharp clear heavy black line
smilar to ink.

E Fina As-Built Drawings: The Contractor shall letter or stamp the fina revisions to the as-
built drawings with the words “RECORD DRAWING” in letters at least 3/8 inch high placed
above the title block, if space permits; if not, below the title block between the border and
the trim line. The date of completion and the words “ REVISED AS-BUILT” shall be placed
in the revision block above the latest existing revision notation. The COTR will not permit
markings on the reverse side of the drawings. The Contractor shall use the following details
for labeling, sizing and formatting the drawings:

1 Title block to be used for any new as-built drawings shall be similar to that used on
the original drawings.

2. New or added drawings shal be full size to match the overal dimensions of the
Government supplied mylar.

3. The COTR will review any final as-built drawings for accuracy and conformance to
the drafting standard and other requirement contained in this and other sections. The
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Contractor shall make all corrections, changes, additions, and deletions required to
meet these standards.

The Contractor shall complete and return the final as-built record drawings (mylar)
and return the same to the COTR within sixty (60) calendar days after the final
inspection of the facility to which the drawings apply, unless additional time is
granted by the COTR.

If the District furnishes the original contract drawings in digital format the Contractor
shall submit the as-built drawings on CD (3 copies) using the latest version of
AutoCAD.

H.38 51% DISTRICT RESIDENTS NEW HIRES/FIRST SOURCE EMPLOYMENT

AGREEMENT:

H.38.1

H.38.2

H.38.3

The Contractor shall comply with the First Source Employment Agreement Act of
1984, as amended, D.C. Officia Code, sec. 2-219.01 et seq. (“ First Source Act”).

The Contractor shall enter into and maintain, during the term of the contract, a First
Source Employment Agreement, in which the Contractor shall agree that:

1 The first source for finding employees to fill al jobs created in order to
perform this contract shall be the Department of Employment Services
(“DOES’); and

2. The first source for finding employees to fill any vacancy occurring in al jobs
covered by the First Source Employment Agreement shall be the First Source
Register.

The Contractor shall submit to DOES, no later than the 10™ each month following

execution of the contract, a First Source Agreement Contract Compliance Report

(“contract compliance report”) verifying its compliance with the First Source

Agreement for the preceding month. The contract compliance report for the contract

shall include the:

1 Number of employees needed;

2. Number of current employees transferred;

3. Number of new job openings created;

4, Number of job openings listed with DOES;

5. Total number of all District residents hired for the reporting period and the
cumulative total number of District residents hired; and

6. Total number of all employees hired for the reporting period and the
cumulative total number of employees hired, including;
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a Name;
b. Socia Security number;
C. Job title;
d. Hire date;
e Residence; and
f. Referral source for al new hires.
H.38.4 If the contract amount is equal to or greater than $100,000.00, the Contractor agrees
that 51% of the new employees hired for the contract shall be District residents.
H.38.5 With the submission of the Contractor’ s final request for payment from the District,
the Contractor shall:
1 Document in a report to the CO its compliance with the section H.38.4 of this

clause; or

Submit a request to the CO for awaiver of compliance with section H.38.4 and
include the following documentation:

a Material supporting a good faith effort to comply;
b. Referrals provided by DOES and other referral sources,

C. Advertisement of job openings listed with DOES and other referral
sources, and

d. Any documentation supporting the waiver request pursuant to section
H.38.6.

H.38.6 The CO may waive the provisions of section H.38.4 if the CO finds that:

a

b.

A good faith effort to comply is demonstrated by the Contractor;

The Contractor is located outside the Washington Standard Metropolitan
Statisticadl Area and none of the contract work is performed inside the
Washington Standard Metropolitan Area which includes the District of
Columbia; the Virginia Cities of Alexandria, Falls Church, Manassas,
Manassas Park, Fairfax, and Fredericksburg, the Virginia Counties of Fairfax,
Arlington, Prince William, Loudoun, Stafford, Clarke, Warren, Fauquier,
Culpepper, Spotsylvania, and King George; the Maryland Counties of
Montgomery, Prince Georges, Charles, Frederick, and Calvert; and the West
Virginia Counties of Berkeley and Jefferson.

The Contractor enters into a special workforce development training or
placement arrangement with DOES; or

DOES certifies that there are insufficient numbers of District residents in the
labor market possessing the skills required by the positions created as a result
of the contract.
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H.40

H.38.7

H.38.8

H.38.9

Upon receipt of the Contractor’ s final payment request and related documentation
pursuant to sections H.38.5 and H.38.6, the CO shall determine whether the
Contractor is in compliance with section H.38.4 or whether a waiver of compliance
pursuant to section H.38.6 is justified. If the CO determines that the Contractor isin
compliance, or that a waiver of compliance is justified, the CO shall, within two
business days of making the determination forward a copy of the determination to the
Agency Chief Financial Officer (CFO) and the COTR.

Willful breach of the First Source Employment Agreement, or failure to submit the
report pursuant to section H.38.5, or deliberate submission of falsified data, may be
enforced by the CO through imposition of penalties, including moretary fines of 5%
of the total amount of the direct and indirect labor costs of the contract. The
Contractor shall make payment to DOES. The Contractor may appeal to the D.C.
Contract Appeals Board as provided in the contract any decision of the CO pursuant
to this section H.38.8.

The provisions of sections H.38.4 through H.38.8 do not apply to nonprofit
organizations with 50 employees or less

AUDITS, RECORDS, AND RECORD RETENTION:

H.40.1

H.40.2

H.40.3

H.40.4

H.40.5

At any time or times before final payment and three (3) years thereafter, the CO may
have the Contractor’ s invoices or vouchers and statements of cost audited. Any
payment may be reduced by amounts found by the CO not to constitute allowable
costs as adjusted for prior overpayment or underpayment. In the event that all
payments have been made to the Contractor by the District Government and an
overpayment is found, the Contractor shall reimburse the District for said
overpayment within thirty (30) days after written notification.

The Contractor shall establish and maintain books, records, and documents (including
electronic storage media) in accordance with generally accepted accounting principles
and practices which sufficiently and properly reflect al revenues and expenditures of
funds provided by the District under the contract that results from this solicitation.

The Contractor shall retain all records, financial records, supporting documents,
statistical records, and any other documents (including electronic storage media)
pertinent to the contract for a period of five (5) years after termination of the contract,
or if an audit has been initiated and audit findings have not been resolved at the end
of five (5) years, the records shall be retained until resolution of the audit findings or
any litigation which may be based on the terms of the contract.

The Contractor shall assure that these records shall be subject at all reasonable times

to inspection, review, or audit by Federal, District, or other personnel duly authorized
by the CO.

Persons duly authorized by the CO shall have full access to and the right to examine
any of the Contractor’ s contract and related records and documents, regardless of the
form in which kept, at al reasonable times for aslong as records are retained.
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H.41

H.42

H.43

H.44

H.45

H.40.6 The Contractor shall include these af orementioned audit and record keeping
requirements in al approved subcontracts and assignments.

PUBLICITY:

The Contractor shall at all times obtain the prior written approval from the CO before the Contractor,
any of its officers, agents, employees or subcontractor, either during or after expiration or
termination of the contract, make any statement, or issue any material, for publication through any
medium of communication, bearing on the work performed or data collected under this contract.

FREEDOM OF INFORMATION ACT:

The District of Columbia Freedom of Information Act, at D.C. Official Code 8§ 2-532 (a-3), requires
the District to make available for inspection and copying any record produced or collected pursuant
to a District contract with a private Contractor to perform a public function, to the same extent as if
the record were maintained by the agency on whose behalf the contract is made. 1f the Contractor
receives a request for such information, the Contractor shall immediately send the request to the
COTR designated in subsection G.8 who will provide the request to the FOIA Officer for the
agency with programmeatic responsibility in accordance with the D.C. Freedom of Information Act.
If the agency with programmatic responsibility receives a request for a record maintained by the
Contractor pursuant to the contract, the COTR will forward a copy to the Contractor. In either
event, the Contractor is required by law to provide al responsive records to the COTR within the
timeframe designated by the COTR. The FOIA Officer for the agency with programmatic
responsibility will determine the reliability of the records. The District will reimburse the
Contractor for the costs of searching and copying the records in accordance with D.C. Official Code
§ 2-532 and Chapter 4 of Title 1 of the D.C. Municipal Regulations.

AMERICANSWITH DISABILITIESACT OF 1990 (ADA):

During the performance of the contract, the Contractor and any of its subcontractors shall comply
with the ADA. The ADA makes it unlawful to discriminate in employment against a qualified
individual with adisability.

See 42 U.S.C. 12101 et seq.

SECTION 504 OF THE REHABILITATION ACT OF 1973, ASAMENDED:

During the performance of the contract, the Contractor and any of its subcontractors shall comply
with Section 504 of the Rehabilitation Act of 1973, as amended. This Act prohibits discrimination
against disabled people in federally funded program and activities. See 29 U.S.C. 794 (1983) et seq.

ENVIRONMENTALLY PREFERABLE PAINT PRODUCTS

H.45.1 Environmentally Preferable Products Goals
H.45.1.1 The District is seeking contractors to provide environmentally preferable and

effective paint products that support the District’ s environmentally preferable
purchasing (EPP) contracting initiative.
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H.45.1.2

Environmentally preferable products are products and services that have a
lesser or reduced effect on human health and the environment when compared
with competing products or services that serve the same purpose. This
comparison considers the life cycle of the product from raw material
acquisition, production, manufacturing, packaging, distribution, re-use,
operation, maintenance and disposal.

H.45.2 Paint Environmental Requirements

H.45.2.1

H.45.2.2

Product Type

Category |

Category I1

Category 111

The requirements and restrictions contained in this clause shall apply to all
architectural and anti-corrosive paints used during the course of this contract.

Due to the documented health risks associated with high Volatile Organic
Compound (VOCs) levels, the Contractor shal use only paint and paint
products that do not exceed the maximum allowable VOC content in the table
below for each type of paint:

Type of Paint VOCs(gramg/liter) VOCs (pounds/gallon)
Interior
Architectural
a Flat 50 g/l 0.42 1b/gal
b. Non-Flat 150 g/l 1.25 Ib/gal
Exterior
Architectural
a Flat 100 g/l 0.83 Ib/gal
b. Non-Flat 200 g/l 1.66 Ib/gal
Anticorrosive
a Fat 250 g/l 2.1 1b/ga
b. Semi-Gloss 250 g/l 2.1 1b/ga
c. Gloss 250 g/l 2.1 1b/gal

H.45.3 Prohibited Paint Components

H.45.3.1

Paints often contain inorganic and organo- metallic components used as
preservatives, additives and pigments. The following isalist of organic
compounds and components prohibited under this contract:

1,1,1 Trichloroethane Formaldehyde

1,2 Dichlorobenzene Hexavalent chromium
Acrolein |sophorone
Acrylonitrile Lead

Antimony Mercury

Benzene Methylene chloride
Butyl benzyl phthalate Methyl ethyl ketone
Cadmium Mehty! isobutyl ketone
Di (2-ethylhexyl) phthalate Naphthalene

47



MPD 3" District Parking Garage Structural Repair DCFA-2007-B-0097

Dimethyl phthalate Toluene (Methylbenzene)
Di-n-butyl phthalate Vinyl Chloride
Ethylbenzene

H.45.4 Packaging

H.45.4.1 Paint cans and their components shall not be fabricated with lead.

H.45.5 Product Safety

H.455.1 A contractor shall be responsible for:

€) Any damage to personnel, buildings, furniture or equipment directly
traceable to their use of prohibited paint.

(b) Evacuating and warning individuals that might be affected by any
spills or leakages directly traceable to their use of prohibited paint.

(© Any spillsor leaks that occur during the use or transportation of their
products.

(d) Paying the clean up cost for any spills or leaks that occur while they
are unloading, transporting or otherwise using their products.

H.45.6 COORDINATION AND MEETINGS

A. General: Prepare and distribute to each entity performing work at the project site, a
written memorandum of instructions on required coordination activities, including
required notices, reports and attendance at meetings. Prepare similar memorandum for
separate contractors where interfacing of work is required.

B. Bi-weekly Progress Meetings: In addition to specific pre-installation and coordination
meetings for each element of work, hold bi-weekly progress meetings at regularly
scheduled times which are convenient for everyone involved. Conduct meetingsin a
manner which will resolve any project problems, both present and anticipated. Record
the meeting minutes and distribute copies to all persons in attendance and to others
affected by decisions or actions resulting from each meeting. The meeting minutes shall
be distributed in five (5) business days from the conclusion of the meeting and all
corrections shall be made and the minutes re-distributed before the next meeting
convenes.

H.46 ENVIRONMENTALLY PREFERABLE SOLVENT PRODUCTS

H.46.1 Environmentally Preferable Products Goals

H.46.1.1 The District is seeking contractors to provide environmentally preferable and
effective solvent products that support the District’ s environmentaly
preferable purchasing (EPP) contracting initiative.
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H.46.1.2 Environmentally preferable products are products and services that have alesser or
reduced effect on human heath and the environment when compared with
competing products or services that serve the same purpose. This comparison
considers the life cycle of the product from raw material acquisition,
production, manufacturing, packaging, distribution, re-use, operation,
maintenance and disposal.

H.46.2 Environmentally Preferable Solvent Products

H.46.2.1 Solvents are fluids or a mixture of fluids capable of dissolving substances to
produce compositions for industria value.

H.46.2.2 Solvent products subject to the requirements of this clause include, but are not
limited to, the following classes:

@

(b)

(©

(d)

(€

(f)

Alcohols. Alcohols are solvents that dissolve substances such as
shellacs, vinyls, acrylics, epoxies and silicones.

Aliphatic Hydrocarbons. Aliphatic hydrocarbons are solvents often
found in coatings and insecticides. Commonly used as degreasers and
solvents for acrylics and epoxies. Common aliphatics include mineral
spirits, paint thinner, petroleum distillates, VM & P Naphtha, kerosene,
gasoline and heptane (all of which are extremely flammable).

Aromatic Hydrocarbons. Aromatic hydrocarbons are substances
used in printing, fiberglass-reinforced products, glues and veneers.
Common aromatics include toluene (tolual), xylene (xylol), coal-tar
naphtha, styrene and benzene.

Chlorinated Hydrocarbons. Chlorinated hydrocarbons are
commonly used degreasers, dry cleaning agents, rubber solvents and
paint strippers found in coatings, resins and tars. Common chemicals
in this class include perchloroethylene, methylene chloride, carbon
tetrachloride, methyl chloroform and trichloroethylene.

Glycols. Glycols, which are water-soluble solvents used as lubricants,
are found in cosmetics, coatings, resins and dyes. Glycol ethers
include butyl cellusolve (2-butoxyethanol), cellusolve (2-
ethoxyethanol), methyl cellusolve (2-methoxyethanol), and cellusolve
acetate (2-ethoxyethyl acetate). Most common glycol ethers are
combustible.

Edters. Esters have differing chemical properties depending on their

use including methyl formate, ethyl acetate, isopropyl acetate, methyl
acetate, secamylacetate, and isoamyl acetate (banana oil).
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9)

(h)

()

Ethers. Ethersareingredientsin dyes, resins, waxes, cellulose nitrate
and fuels, including ethyl ether, tetrahydrofuran, dioxane and
isopropyl ether.

Ketones. Ketones are solvents for dyes, resin and waxes that are used
to manufacture plastics, synthetic fibers, explosives, cosmetics and
medicines. Some examples of ketones include acetone, methyl ethyl
ketone, cyclohexanone and isophorone.

Other Solvents. Other types of solventsinclude freon, turpentine,
dimethylformamide and carbon disulfide.

H.46.3 Solvent Environmental Reguirements- The Contractor shall avoid the following

hazards when using solvent products during the perfor mance of this contract:

H.46.3.1 Hedth Hazards

@

(b)

(©

H.46.3.2 Physical Hazards

@

(b)

H.46.4 Prohibited Solvents

Bodily Contact - The Contractor shall not use solvent products that
irritate or harm the skin, eyes, nose and throat from direct contact with
the solvents;

Inhalation — The Contractor shall not use solvent products that when
inhaled causes headaches, nausea, vomiting and dizziness from contact
with the solvents; and,

Ingestion— The Contractor shall not use solvent products that if
ingested or exposed to for a period of time cause damage to the brain,
liver, kidney, respiratory system and nervous systems.

Flammable materials are substances that will easily ignite, burn and
serve as fuel for afire. The flash point is the lowest temperature at
which aliquid gives off enough vapors which, when mixed with air,
can be easlly ignited by a spark. The lower the flash point, the greater
therisk of fire or explosion.

The Contractor shall not use solvent products that are a potentia fire
hazard or have alow flash point. A solvent is flammable and a serious
fire hazard if its flash point is below 37.8C (100F).

H.46.4.1 The following solvent products are recognized by the National Institute for
Occupational Safety and Health (NIOSH) as carcinogens, ozone-depleting
solvents or as reproductive hazards in the workplace and shall not be used:

Benzene Carbon tetrachloride
Trichloroethylene 1,1,2,2-tetrachl oroethane
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2-methoxyethanol 2-ethoxyethanol
Methyl chloride Trichlorotrifluoroethane
Chlorinated Fluorocarbon Compounds

H.46.5 Packaging Reduced/Recyclable

H.46.5.1 If possible, the Contractor shall use products that are in reusable, refillable, or
recyclable containers or are otherwise made from recycled content products.

H.46.5.2 No products shall be delivered in aerosol cans.

H.46.5.3 All products must be available in nonaerosol containers such as ready-to-use
pump action sprays, air-charged refillable containers, or spray bottles.

H.46.6 Product Safety
H.46.6.1 The Contractor shall be responsible for:

) Any damage to personnel, buildings, furniture or equipment directly
traceable to their use or transportation of prohibited products.

(b) Any spills or leaks that occur during the use or transportation of their
products.

(© Evacuating and warning individuals that might be affected by any
spills or leaks that occur when their products are being used or
transported.

(d) Paying the clean up cost for any spills or leaks that occur while they
are using or transporting their products.

H.47 LIVING WAGE ACT OF 2006:

The Living Wage Act of 2006 is Title | of the “ Way to Work Amendment Act of 2006”, DC Law
16-118, effective June 8, 2006. The Living Wage Act is codified at DC Official Code 88§ 2-220.01
through 11.

H.47.21 WAY TO WORK AMENDMENT ACT OF 2006

H.47.1.1 Except as described in H.47.1.8 below, the Contractor shall comply with Title
| of the Way to Work Amendment Act of 2006, effective June 8, 2006 (D.C.
Law 16-118, D.C. Official Code 82-220.01 et seq.) (“Living Wage Act of
2006"), for contracts for services in the amount of $100,000 or more in a 12-
month period.

H.47.1.2 The Contractor shall pay its employees and subcontractors who perform

services under the contract no less than the current living wage published on
the OCP website at www.ocp.dc.gov.
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H.47.1.3

H.47.1.4

H.47.1.5

H.47.1.6

H.47.1.7

H.47.1.8

The Contractor shall include in any subcontract for $15,000 or more a
provision requiring the subcontractor to pay its employees who perform
services under the contract no less than the current living wage rate.

The Department of Employment Services may adjust the living wage annually
and the OCP will publish the current living wage rate on its website at
www.ocp.dc.gov.

The Contractor shall provide a copy of the Fact Sheet to each employee and
subcontractor who performs services under the contract. The Contractor shall
also post the Notice in a conspicuous place in its place of business. The
Contractor shall include in any subcontract for $15,000 or more a provision
requiring the subcontractor to post the Notice in a conspicuous place in its
place of business.

The Contractor shall maintain its payroll records under the contract in the
regular course of business for a period of at least three (3) years from the
payroll date, and shall include this requirement in its subcontractsfor $15,000
or more under the contract.

The payment of wages required under the Living Wage Act of 2006 shall be
consistent with and subject to the provisions of D.C. Official Code §32-1301

et seq.
The requirements of the Living Wage Act of 2006 do not apply to:

Q) Contracts or other agreements that are subject to higher wage level
determinations required by federal law;

2 Existing and future collective bargaining agreements, provided, that
the future collective bargaining agreement results in the employee
being paid no less than the established living wage;

3 Contracts for electricity, telephone, water, sewer or other services
provided by aregulated utility;

4 Contracts for services needed immediately to prevent or respond to a
disaster or eminent threat to public health or safety declared by the
Mayor;

) Contracts or other agreements that provide trainees with additional
services including, but not limited to, case management and job
readiness services; provided that the trainees do not replace employees
subject to the Living Wage Act of 2006;

(6) An employee under 22 years of age employed during a school vacation
period, or enrolled as a full-time student, as defined by the respective
institution, who is in high school or at an accredited institution of
higher education and who works less than 25 hours per week; provided
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H.47.1.9

()

(8)

©)

(10)

that he or she does not replace employees subject to the Living Wage
Act of 2006;

Tenants or retail establishments that occupy property corstructed or
improved by receipt of government assistance from the District of
Columbia; provided, that the tenant or retail establishment did not
receive direct government assistance from the District;

Employees of nonprofit organizations that employ not more than 50
individuals and qualify for taxation exemption pursuant to section
501(c)(3) of the Internal Revenue Code of 1954, approved August 16,
1954 (68A Stat. 163; 26 U.S.C. 8 501(c)(3);

Medicaid provider agreements for direct care services to Medicaid
recipients, provided, that the direct care service is not provided
through a home care agency, a community residence facility, or a
group home for mentally retarded persons as those terms are defined in
section 2 of the Health- Care and Community Residence Facility,
Hospice, and Home Care Licensure Act of 1983, effective February
24,1984 (D.C. Law 5-48; D.C. Officia Code § 44-501); and
Contracts or other agreements between managed care organizations
and the Health Care Safety Net Administration or the Medicaid
Assistance Administration to provide health services.

The Mayor may exempt a contractor from the requirements of the Living
Wage Act of 2006, subject to the approval of Council, in accordance with the
provisions of Section 109 of the Living Wage Act of 2006.
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PART II

SECTION |: CONTRACT CLAUSES

APPLICABILITY OF STANDARD CONTRACT PROVISIONS:

The Standard Contract Provisions For Use With Specifications for District of Columbia Government
Construction Projects, dated 1973 and amendments thereto are incorporated herein as Attachment
J15.

DEPARTMENT OF LABOR WAGE DETERMINATIONS:

A. Davis Bacon Wage Rates are applicable. The current prevailing wage determination is
General Decision DC070003 Modification 9, dated 07/20/2007 incorporated herein as
Attachment J.1.3.

B. In accordance with the applicable provisions of 29 CFR, Part 1, Section 1.6 (c) (3) (1V), if the
intent to award letter is not issued within ninety (90) days of bid opening, al intervening

modifications (or new wage decision) are made a part of this contract. The Contractor will be
reimbursed this added labor cost.

CONFLICT OF INTEREST:

A. No official or employee of the District of Columbia or the Federal Government who
exercises any functions or responsibilities in the review or approval of the undertaking or
carrying out of this contract shall, prior to the completion of the project, voluntarily acquire
any personal interest, direct or indirect, in the contract or proposed contract. (DC
Procurement Practices Act of 1985, D.C. Law 6-85, D.C. Official Code Section 2-310.01, and
Chapter 18 of the DC Personnel Regulations).

B. The Contractor represents and covenants that it presently has no interest and shall not acquire
any interest, direct or indirect, which would conflict in any manner or degree with the
performance of its services hereunder. The Contractor further covenants not to employ any
person having such known interests in the performance of the contract.

EQUAL EMPLOYMENT OPPORTUNITY:

In accordance with the District of Columbia Administrative Issuance System, Mayor’ s Order 85-85
dated June 10, 1985, the forms for completion of the Equal Employment Opportunity Information
Report shall be completed and incorporated with the bid. The forms can be found at
www.ocp.dc.gov under solicitation attachments. An award cannot be made to any Bidder who has
not satisfied the equal employment requirements as set forth by the Department of Small and Local
Business Devel opment.
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1.5 INSURANCE:

A. GENERAL REQUIREMENTS. Prior to commencement of any work under this Contract,
and in addition to other insurance bonds or securities required by law or under the Contract
terms, the Contractor shall procure and maintain during the life of the Contract, the following
types of insurance:

1

Commercial Genera Liability Insurance, The Contractor shall furnish evidence
satisfactory to the CO with respect to the operations performed by it, its employees
and subcontractor, it carriesin its own behalf, Owners and Contractors Protective
Liability Insurance with minimum $1,000,000.00 per occurrence limit for bodily
injury and property damage. If this Contract is for building construction, the
Commercial General Liability policy must be endorsed to include coverage for
Explosion, Collapse and Underground (XCU). The policy must name the District as
an additional insured, contain awaiver of subrogation, and state that coverage is
primary and non-contributory.

Umbrella/Excess Liability. Contracts valued at over $100,000.00 or determined to be
high risk must carry Umbrella/ Excess Liability Insurance with $5,000,000.00 limits
per occurrence. The policy must name the District as an additional insured, contain a
waiver of subrogation, and state that coverage is primary and non-contributory. If
properties adjacent to the building site present unusual or hazardous conditions,
higher Umbrella/ Excess Liability limits may be required.

Workers Compensation The Contractor shall carry according to the statutes of the
District of Columbia workers compensation insurance covering al of its employees
employed upon the premises and in connection with its other operations pertaining to
this Contract, including Employer’ s Liability, $100,000.00 per accident for injury,
$100,000 per employee for disease, $500,000.00 policy limit disease. The policy
must contain awaiver of subrogation endorsement. The Contractor agrees to comply,
at all times, with the provisions of the workers compensation laws of the District.

Automobile Liability Insurance. The Contractor shall furnish automobile liability
insurance to cover al owned, hired or non-owned motor vehicles used in conjunction
with the project. The policy shall cover the operations performed in the District with a
$1,000,000.00 per occurrence combined single limit for bodily injury and property
damage. The policy coverage shall be Primary and Non-Contributory.

Builder’ s Risk Insurance. Contractor shall provide a Builder’ s Risk policy or
Installation Floater with limits equal to the projected market value of the completed
project to cover property damage to existing facilities at the site. This policy is not
required for contracts involving demolition only.

Professional E& O Liability. All design and design/build contracts must procure
Professional Errors and Omissions (Architect’ s & Engineer’ ) Liability Insurance to
cover architectural, engineering, construction management, surveying, hazardous
materials testing, and design services performed under this Contract. The policy must
provide limits of $1,000,000.00 per claim and a $3,000,000.00 aggregate. The
Contractor shall maintain such insurance for five (5) years following the Digtrict’ s
final acceptance of the work. The policy will cover the Design/Builder, its
subcontractor and subcontractors of every tier, and shall identify the District as the
Project Owner on the policy.
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B.

CERTIFICATE OF INSURANCE. The Contractor must submit verification of insurance on a
standard Certificate of Insurance Associate for Cooperative Operations Research and
Development (ACORD) form and receive approva from the CO prior to commencement of any
work. The Contractor shall obtain the insurance from responsible companies licensed by the
Didtrict of Columbia's Department of Banking, Insurance and Securities Regulation and shall
deliver the certificate of insurance to the CO within fourteen (14) days of contract award. The
policies of insurance shall provide for at least thirty (30) days written notice to the CO prior to
their termination or material alteration.

DURATION. The Contractor shall carry all insurance until al contract work is accepted by the
Didtrict. Each insurance policy shall contain a binding endorsement that: The insurer hereby
warrants and agrees that it shall not cancel this policy, except after thirty (30) days written
notice, by certified mail, to the CO.

CONTRACTOR’' SPROPERTY. Contractors and subcontractor are solely responsible for any
loss or damage to their personal property, including owned and leased equipment, whether such
equipment is located at a project site or “in transit”. This includes Contractor tools and
equipment, scaffolding and temporary structures, and rented machinery, storage sheds or trailers
placed onthe project site.

MEASURE OF PAYMENT. The Digtrict will not make any separate measure or payment for
the cost of insurance and bonds. The Contractor shall include al of the costs of insurance and
bonds in the lump sum bid price.

DISCRIMINATION CLAUSES:

[.6.1 Anti-Discrimination Clause;

The Contractor:

[.6.1.1 Shall not discriminate in any manner against any employee or applicant for
employment in violation of Section 211 of the District of Columbia Human Rights
Act (DC Law 2-38; DC Official Code Section 2-1402.11);

1.6.1.2 Shall include a similar clause in every subcontract, except subcontracts for standard
commercial supplies or raw materias;

1.6.1.3 Shall, aong with al subcontractors, post in a conspicuous place available to
employees and applicants for employment, a notice setting forth the provisions of the
anti-discrimination clause set out in Section 251 of the District of Columbia Human
Rights Act (DC Official Code Section 2-1402.51).

[.6.2 Non-Discrimination Clause:

1.6.2.1 The Contractor shall not discriminate in any manner against any employee or
applicant for employment that would constitute a violation of the District of
Columbia Human Rights Act, approved December 13, 1977, as amended (D. C. Law
2-38; D. C. Official Code §2-1402.11) (2001 Ed.)(* Act” as used in this Section). The
Contractor shall include asimilar clause in all subcontracts, except subcontracts for
standard commercia supplies or raw materials. In addition, Contractor agrees and any
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subcontractor shall agree to post in conspicuous places, available to employees and
applicants for employment, notice setting forth the provisions of this non
discrimination clause as provided in Section 251 of the Act.

1.6.2.2 Pursuant to rules of the Office of Human Rights, published on August 15, 1986 in the
D. C. Register and Mayor’ s Order 2002-175 (10/23/02), 49 DCR 9883, the following
clauses apply to this contract:

1.6.2.2.1

1.6.2.2.2

1.6.2.2.3

1.6.2.2.4

The Contractor shall not discriminate against any employee or
applicant for employment because of actual or perceived: race, color,
religion, national origin, sex, age, marital status, personal appearance,
sexual orientation, familial status, family responsibilities, disability,
matriculation, political affiliation, source of income, or place of
residence or business. Sexua harassment is aform of sex
discrimination which is prohibited by the Act. In addition, harassment
based on any of the above protected categories is prohibited by the
Act.

The Contractor agrees to take affirmative action to ensure that
applicants are employed, and that employees are treated during
employment, without regard to their actual or perceived: race, color,
religion, national origin, sex, age, marital status, personal appearance,
sexua orientation, familial status, family responsibilities, disability,
matriculation, political affiliation, source of income, or place of
residence or business.

The affirmative action shall include, but not be limited to the
following:

(a) employment, upgrading or transfer;

(b) recruitment, or recruitment advertising;

(c) demotion, layoff, or termination;

(d) rates of pay, or other forms of compensation;
and

(e) selection for training and apprenticeship.

The Contractor agrees to post in conspicuous places, available to
employees and applicants for employment, notices to be provided by
the Contracting Agency, setting forth the provisions in subsections
1.6.2.2.1 and 1.6.2.2.2 concerning non-discrimination and affirmative
action.

The Contractor shall, in all solicitations or advertisements for
employees placed by or on behalf of the Contractor, state that all
qualified applicants will receive consideration for employment
pursuant to the non-discrimination requirement s set forth in subsection
1.6.2.2.2.
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1.6.22.5

1.6.2.2.6

1.6.2.2.7

1.6.2.2.8

1.6.2.2.9

The Contractor agrees to send to each labor union or representative of
workers with which he has a collective bargaining agreement or other
contract or understanding, a notice to be provided by the contracting
agency, advising the said labor union or workers' representative of that
contractor’ s commitments under this nondiscrimination clause and the
Act, and shall post copies of the notice in conspicuous places available
to employees and applicants for employment.

The Contractor agrees to permit access to his books, records and
accounts pertaining to its employment practices, by the Chief
Procurement Officer or designee, or the Director of Human Rights or
designee, for purposes of investigation to ascertain compliance with
this chapter, and to require under terms of any subcontractor
agreement each subcontractor to permit access of such subcontractors
books, records, and accounts for such purposes.

The Contractor agrees to comply with the provisions of this chapter
and with all guidelines for equal employment opportunity applicable in
the District of Columbia adopted by the Director of the Office of
Human Rights, or any authorized official.

The Contractor shall include in every subcontract the equal
opportunity clauses, subsections 1.6.2.2.1 through 1.6.2.2.9 of this
section, so that suchprovisions shall be binding upon each
subcontractor or vendor.

The Contractor shall take such action with respect to any subcontract
asthe CO may direct as a means of enforcing these provisions,
including sanctions for noncompliance; provided, however, that in the
event the Contractor becomes involved in, or is threatened with,
litigation with a subcontractor or vendor as a result of suchdirection
by the contracting agency, the Contractor may request the Digtrict to
enter into such litigation to protect the interest of the District.

.7 CONTRACTSIN EXCESSOF $1 MILLION:

Any contract in excess of $1,000,000.00 shall not be binding or give rise to any claim or demand
against the District until approved by the Council of the District of Columbia, and signed by the CO.
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1.8

DISPUTES: (This Disputes Clause is applicable to the contract and the Dispute Clause, Article 7,
of the Standard Contract Provisions for use with Specifications for District of Columbia Government
Construction Projects (Attachment J.1.6) is deleted.

A. All disputes arising under or relating to this contract shall be resolved as provided herein.

B. Claims by a Contractor against the District.

Claim, as used in Section B of this clause, means a written assertion by the Contractor
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or
interpretation of contract terms, or other relief arising under or relating to this contract. A
claim arising under a contract, unlike a claim relating to that contract, is a claim that can be
resolved under a contract clause that provides for the relief sought by the claimant.

@

(b)

(©

(d)

(€)

All claims by a Contractor against the District arising under or relating to acontract
shall be in writing and shall be submitted to the CO for a decision. The Contractor’ s
claim shall contain at |least the following:

(1) A description of the claim and the amount in dispute;
(2) Any data or other information in support of the claim;

(3) A brief description of the Contractor’ s efforts to resolve the dispute prior to filing
the claim; and

(4) The Contractor’ s request for relief or other action by the CO.

The CO may meet with the Contractor in a further attempt to resolve the daim by
agreement.

For any claim of $50,000.00 or less, the CO shall issue adecision within sixty (60)
caendar days from receipt of a written request from a Contractor that a decision is
rendered within that period.

For any claim over $50,000.00, the CO shall issue a decision within ninety (90)
caendar days of receipt of the claim. Whenever possible, the CO shall take into
account factors such as the size and complexity of the claim and the adequacy of the
information in support of the claim provided by the Contractor.

The CO’ swritten decision shall do the following:

(@D} Provide a description of the claim or dispute;

2 Refer to the pertinent contract terms,

3 State the factual areas of agreement and disagreement;

4 State the reasons for the decision, including any specific findings of fact,
although specific findings of fact are not required and, if made, shall not be
binding in any subsequent proceeding;

) If al or any part of the claim is determined to be valid, determine the amount
of monetary settlement, the contract adjustment to be made, or other relief to
be granted,

(6) Indicate that the written document is the CO’ sfina decision; and
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(f)

@)

(h)

()

) Inform the Contractor of the right to seek further redress by appealing the
decision to the Contract Appeals Board.

Any failure by the CO to issue a decision on a contract claim within the required time
period will be deemed to be a denia of the clam, and will authorize the
commencement of an appeal to the Contract Appeals Board as authorized by D.C.
Official Code § 2-309.04.

(1) If a Contractor is unable to support any part of his or her clam and it is
determined that the inability is attributable to a material misrepresertation of
fact or fraud on the part of the Contractor, the Contractor shall be liable to the
District for an amount equal to the unsupported part of the claim in addition to
all costs to the Didtrict attributable to the cost of reviewing that part of the
Contractor’ sclaim.

(2) Liability under paragraph (9)(1) shall be determined within six (6) years of the
commission of the misrepresentation of fact or fraud.

The decision of the CO shal be fina and not subject to review unless an
administrative appeal or action for judicial review is timely commenced by the
Contractor as authorized by D. C. Official Code § 2-309.04.

Pending final decision of an appeal, action, or fina settlement, a Contractor shall
proceed diligently with performance of the contract in accordance with the decision
of the CO.

C. Claims by the District against a Contractor

@

(b) (1)

Claim as used in Section C of this clause, means a written demand or written
assertion by the District seeking, as a matter of right, the payment of money inasum
certain, the adjustment of contract terms, or other relief arising under or relating to
this contract. A claim arising under a contract, unlike a claim relating to that contract,
isaclaim that can be resolved under a contract clause that provides for the relief
sought by the claimant.

The CO shall decide all claims by the District against a Contractor arising under or
relating to a contract.

2 The CO shall send written notice of the claim to the Contractor. The CO’s
written decision shall do the following:

@ Provide a description of the claim or dispute;
(b) Refer to the pertinent contract terms;
(© State the factual areas of agreement and disagreement;

(d) State the reasons for the decision, including any specific findings of
fact, athough specific findings of fact are not required and, if made,
shall not be binding in any subsequent proceeding;
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(e If al or any part of the claim is determined to be valid, determine the
amount of monetary settlement, the contract adjustment to be made, or
other relief to be granted,;

)] Indicate that the written document is the CO’ sfinal decision; and

(9) Inform the Contractor of the right to seek further redress by appealing
the decision to the Contract Appeals Board.

3 The decision shall be supported by reasons and shall inform the Contractor of
his or her rights as provided herein.

4 The authority contained in this clause shall not apply to a clam or dispute for
penalties or forfeitures prescribed by statute or regulation which another
Didtrict agency is specifically authorized to administer, settle, or determine.

) This clause shall not authorize the CO to settle, compromise, pay, or
otherwise adjust any claim involving fraud.

(c) The decision of the CO shall be fina and not subject to review unless an administrative
appeal or action for judicial review istimely commenced by the District as authorized by
D.C. Official Code §2-309.04.

(d) Pending final decision of an appeal, action, or fina settlement, the Contractor shall
proceed diligently with performance of the contract in accordance with the decision of
the CO.

1.9 CONFIDENTIALITY OF INFORMATION:

The Contractor shall keep all the information obtained relating to any employee or customer of the
Didtrict in absolute confidence, and shall not use it in connection with any other matters, or disclose
it to any other person, firm, or corporation, in accordance with the District and Federal laws
governing the confidentiality of records.

.10 TIME:

Time or performance period, if stated in number of days, shall mean calendar days which includes
Saturdays, Sundays, and holidays, unless stated otherwise therein.

.11 OTHER CONTRACTORS

The Contractor shall not commit or permit any act that will interfere with the performance of work
by another District Contractor or by any District employee.
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.12

INCORPORATION AND ORDER OF PRECEDENCE:

The following documents are incorporated herein by reference and in case of any discrepancy the
following Order Of Precedence shall apply: (1) Schedule For Construction, Alteration, Repair s
Prices (Section B), (2) Scope (Attachment J.1.1), Drawings (Section C) and (Attachment J.1.2), (3)
Special Contract Requirements (Section H), (4) Contract Clauses (Section 1), (5) Standard Contract
Provisions for use with Construction Projects dated 1973, as amended (J.1.5), (6) Certifications and
Representations (Section K), (7) Contractor’ s bid and First Source Employment Agreement
(Attachment J.2.3).
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J.1

J.11

J.1.2

J.1.3

J.14

J.1.5

J.2

PART |11
ATTACHMENTS
LIST OF ATTACHMENTS
Scope for Structural Repair of 3" District Parking Garage
Drawings for 3" District Parking Garage

Department of Labor Current Wage Determination General Decision DC070003 Modification 9,
dated 7/20/2007

The Living Wage Act Notice and Fact Sheet

Standard Contract Provisions For Use With Specifications for District of Columbia Government
Construction Projects, dated 1973, as amended

INCORPORATED ATTACHMENTS

(The following forms, located at www.ocp.dc.gov under solicitation attachments shall be completed and
incorporated with the bid.)

J.21

J.2.2

J.2.3

E.E.O. Information and Mayor’ s Order 85-85
Tax Certification Affidavit

First Source Employment Agreement

(Please contact the Department of Small and Local Business Development for the following package)

J.2.4 LSDBE Certification Package
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K.l

K.2

K.3

K.4

K.5

K.6

K.7

K.8

K.9

PART IV

SECTION K: CERTIFICATIONS, REPRESENTATIONS AND OTHER
STATEMENTS OF BIDDERS

Certification of Eligibility

Certification Regarding Debarment, Suspension, Indligibility and Voluntary Exclusion-L ower
Tier Covered Transaction

Payment to Subcontractor and Suppliers Certification

Subcontracting Plan

Bid Bond

Certification of Independent Price Deter mination

Employment Agreement

Certification under “Buy American Act” (applicable to purchase of material and equipment)

Certification asto Type of Business Organization
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K.l

CERTIFICATION OF ELIGIBILITY

, being duly sworn (or

(President or Authorized Official of Bidder)
under penalty of perjury under the laws of the United States), certifies that, except as noted below, (the
Company) or any person associated therewith in the capacity of (owner, partner, director, officer, principal
investigator, project director, manager, auditor, or any position involving the administration of federal funds):

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility under any
Federal, District or State statutes;

has not been suspended, debarred, voluntarily excluded or determined ineligible by an Federal, District or state
agency within the past three (3) years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil judgment rendered against (it) by a court of competent
jurisdiction in any matter involving fraud or official misconduct within the past three (3) years.

Exceptions will not necessarily result in denial of award, but will be considered in determining acceptability of
offeror. For any exception noted, indicate below to whom it applies, initiating agency, and dates of action.
Providing false information may result in criminal prosecution or administrative sanctions.

Contractor President or Authorized Officia

Date Title

The penalties for making false statements are prescribed in the Program Fraud Civil Remedies Act of 1986
(Public Law 99-509, 31 U.S.C. 3801-3812).

Subscribed and sworn before me this day of
At
City and State
Notary Seal Notary Public
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K.2
CERTIFICATION REGARDING DEBARMENT

SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
LOWER TIER COVERED TRANSACTION

, being duly sworn (or

(President or Authorized Official of Bidder)
under penalty of perjury under the laws of the United States), certifies that, except as noted below, (the
Company) or any person associated therewith in the capacity of (owner, partner, director, officer, principal
investigator, project director, manager, auditor, or any position involving the administration of federal funds):

Is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility under any
Federal, District or State statutes;

has not been suspended, debarred, voluntarily excluded or determined ineligible by an Federal, District or state
agency within the past three (3) years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil judgment rendered against (it) by a court of competent
jurisdiction in any matter involving fraud or official misconduct within the past three (3) years.

Exceptions will not necessarily result in denial of award, but will be considered in determining acceptability of
offeror. For any exception noted, indicate below to whom it applies, initiating agency, and dates of action.
Providing false information may result in criminal prosecution or administrative sanctions.

Contractor President or Authorized Official

Date Title

The penalties for making false statements are prescribed in the Program Faud Civil Remedies Act of 1986 (Public Law 99-509, 31
U.S.C. 3801-3812).

Subscribed and sworn before me this day

At

City and State

Notary Seal Notary Public
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K.3

PAYMENT TO SUBCONTRACTOR AND SUPPLIERS CERTIHCATE

The Contractor, prior to receiving a progress payment, shall submit to the CO, certification that the
Contractor has made and will make timely payments to his subcontractor and suppliers per his contractual
arrangements with them.

The certificationmust be accompanied by alist of all subcontractor and suppliers who will receive payment
from the invoice and the dollar amount. Payment will not be made until the Prime Contractor submits this
information.

Certification shall be made on the following standard form.

To:
Geoffrey A. Mack, Contracting Officer
Office of Contracting and Procurement
Construction, Design and Building Renovation Group
441- 4th Street, N.W., Suite 700-South
Washington, D.C. 20001
Telephone: (202) 724-2163

| hereby certify:

| have made and/or will make timely payments to all my subcontractor and suppliers per my contractual
arrangements with them.

Contractor/Company Name

Signature of Officia

Date Title
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K.4 SUBCONTRACTING PLAN Page 1 of 2
PRIME CONTRACTOR INFORMATION:
Company: Solicitation Number:
SFreet Address: Contractor’ s Tax ID Number:
City & Zip Code: : Caption of Plan:
Phone Number: Fax:
Email Address;
Duration of the Plan: From to

Project Name:

Address:

Project Descriptions:

Total Prime Contract Value: $

Amount of Contract (excluding the cost of
materials, goods, supplies and equipment) $

Amount of all Subcontracts:$
LSDBE Total:$

equals %
Percentage Set Aside

LSDBE Subcontract Value

CONTRACTOR INFORMATION: (use continuation sheet for additional subcontracts)
Name Address & Telephone No. Type of Work NIGP Code(s) | Description of Work
Total Amount Set Aside: $ Point of Contact:
; . 0 g Name (Print)
Percentage of Total Set Aside Amount : % Tier: : e Contact Telephone Number:
LSDBE Certification Number: Fax Number:
Certification Status: SBE: LBE: DBE: DZE: ROB: LRB: Email Address:
(check all that apply )

(List each subcontractor at any tier that will be awarded a subcontract to meet your total set aside goal.)

CERTIFICATIONS

The prime contractor shall attach a notarized statement including the following:

a. Adescription of the efforts the prime contractor will make to ensure that LBEs, DBEs, ROBs, SBEs, LRBs, or DZEs will have an equitable opportunity to

compete for subcontracts;

b. In all subcontracts that offer further subcontracting opportunities, assurances that the prime contractor will include a statement, approved by the

contracting officer,

that the subcontractor will adopt a subcontracting plan similar to the subcontracting plan required by the contract;

c. Assurances that the prime contractor will cooperate in any studies or surveys that may be required by the contracting officer, and submit periodic reports, as
requested by the contracting officer, to allow the District to determine the extent of compliance by the prime contractor with the subcontracting plan;

d. Listing of the type of records the prime contractor will maintain to demonstrate procedures adopted to comply with the requirements set forth in the
subcontracting plan, and include assurances that the prime contractor will make such records available for review upon the District’ s request; and

e. A description of the prime contractor’ s recent efforts to locate LBEs, DBEs, SBEs, DZEs, LRBs, and ROBs, and to award subcontracts to them.

PERSON PREPARING THE SUBCONTRACTING PLAN:

Name:

(Print)
) -

Fax Number: ( ) -

Telephone Number: (

Email Address:

Signature:

Title:

Date:

FOR CONTRACTING OFFICER USE ONLY

Date Plan Received by Contracting Officer:

Report: [_| Acceptable [] Not Acceptable

Contract Number:

Name of Contracting Officer Signature

Date

68




MPD 3" District Parking Garage Structural Repair

SUBCONTRACTORS LIST CONTINUED)

DCFA-2007-B-0097

Page 2 of 2

(List each subcontractor that will be awarded a subcontract to meet your total set aside goal.)

SUBCONTRACTOR INFORMATION: (use continuation sheet for additional subcontracts)

Name Address & Telephone No. Type of Work NIGP Code(s) | Description of Work
Total Amount Set Aside: $ Point of Contact:
; . 0 ipe - Name (Print)
Percentage of Total Set Aside Amount ; % Tier: : e Contact Telephone Number:
LSDBE Certification Number: Fax Number:
Certification Status: SBE: LBE: DBE: DZE: ROB: LRB: Email Address:
(check all that apply )
SUBCONTRACTOR INFORMATION:
Name Address & Telephone No. Type of Work NIGP Code(s) | Description of Work
Total Amount Set Aside: $ Point of Contact:
: . 0 g Name (Print)
Percentage of Total Set Aside Amount ; % Tier: : e Contact Telephone Number:
LSDBE Certification Number: Fax Number:
Certification Status: SBE: LBE: DBE: DZE: | ROB: LRB: Email Address:

(check all that apply )

SUBCONTRACTOR INFORMATION:

Name Address & Telephone No.

Type of Work

NIGP Code(s) | Description of Work

Total Amount Set Aside: $

Point of Contact:

Name (Print)

. . o g
Percentage of Total Set Aside Amount ; % Tier: : e Contact Telephone Number:
LSDBE Certification Number: Fax Number:

Certification Status: SBE: LBE: DBE: DZE: ROB: LRB: Email Address:

(check all that apply )
SUBCONTRACTOR INFORMATION:
Name Address & Telephone No. Type of Work NIGP Code(s) | Description of Work
Total Amount Set Aside: $ Point of Contact:

: . 0 P Name (Print)

Percentage of Total Set Aside Amount : % Tier: : e Contact Telephone Number:
LSDBE Certification Number: Fax Number:

Certification Status: SBE: LBE: DBE: DZE: ROB: LRB: Email Address:

(check all that apply )
SUBCONTRACTOR INFORMATION:
Name Address & Telephone No. Type of Work NIGP Code(s) | Description of Work
Total Amount Set Aside: $ Point of Contact:

; . ape - Name (Print)
0,

Percentage of Total Set Aside Amount : % Tier: : R Contact Telephone Number:
LSDBE Certification Number: Fax Number:

Certification Status: SBE: LBE: DBE: DZE: ROB: LRB: Email Address:

(check all that apply )
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K.5

GOVERNMENT OF THE DISTRICT OF COLUMBIA

BID BOND Date Bond Executed:
(Seelnstructionson 2nd page) (Must Not be Later Than Bid Opening Date)
PRINCIPAL (Legal Name and Address) TYPE OF ORGANIZATION (" X")
[1INDIVIDUAL [1 PARTNERSHIP
[1JOINT VENTURE [ ] CORPORATION

STATE OF INCORPORATION
PENAL SUM OF BOND

SURETY (IES) (Name(s) and Address(es)) | AMOUNT NOT TO EXCEED 5% OF BID

MILLION(S) THOUSAND(S) | HUNDRED(S) CENTS

BID IDENTIFICATION
BID OPENING DATE | INVITATION NO.

KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Surety(ies) hereto arefirmly bound to the District of Columbia Government, a
municipal cor poration, hereinafter called " the Disgtrict", in the above penal sum for the payment of which we bind ourselves, our heirs, executors, and
successors, jointly and severally; Provided that, wherethe Surety(ies) are cor porations acting as co-sur eties, we, the Sur eties, bind our selvesin such sum
"jointly" and " severally" only for the purpose of allowing ajoint action against any or all of us, and for all other purposes each Surety bondsitsdlf, jointly
and severally with the Principal, for the payment of such sum only asisset forth opposite the name of such Surety, but if no limit of liability isindicated,
thelimit of liability shall bethefull amount of the penal sum.

THE CONDITION OF THISOBLIGATION IS SUCH that whereasthe Principal has submitted the bid identified above. NOW THEREFORE, if the
Principal shall not withdraw said bid within the period specified therein after thereceipt of the same, or, no period be specified, within ninety (90) calendar
days after said receipt, and shall within the period specified therefore, or, if no period be specified, within ten (10) calendar days after being called upon to
do so, furnish Performance & Payment Bondswith good and sufficient surety, asmay berequired, for thefaithful performance and proper fulfillment of
the Contract, and for the protection of all persons supplying labor and material in the prosecution of thework provided for in such Contract or, in the
event of withdrawal of said bid, within the period specified, or the failureto furnish such bond within the time specified, if the Principal shall pay the
Digtrict the difference between the amount specified in said bid and the amount for which the District may procure the required work and/or supplies, if
thelatter amount bein excess of the former, then the above obligations shall be void and of no effect, otherwiseto remain in full forceand virtue. Each
Surety executing thisbond her eby agreesthat itsobligation shall not beimpaired by extension(s) of timefor acceptance of the bid that the Principal may
grant tothe District, notice of which extension(s) to Sur ety (ies) being her eby waived: Provided that such waiver of notice shall apply only with respect to
extensions aggr egating not mor e than sixty (60) calendar daysin addition to the period originally allowed for acceptance of the bid.

INWITNESSWHEREOF, the Principal and Sur ety (ies) have executed thisbid bond and have affixed their sealson the date set forth above.

PRINCIPAL
1. SSGNATURE 1. ATTEST Corporate
Seal
Seal
Name & Title (typed) Name & Title (typed)
2. SIGNATURE 2 ATTEST Corporate
Seal
Seal
Name & Title (typed) Name & Title (typed)
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CERTIFICATE ASTO CORPORATION

I, ,certify that | am ,
Secretary of the Corporation, named asPrincipal herein, that , who signed thisbond, on
behalf of the Principal, wasthen of said Corporation; that | know hissignature, and hissignaturetheretoisgenuine; that said bond

was duly signed and sealed for and in behalf of said Corporation by authority of its governing body, and iswithin the scope of its
corporate powers.

Secretary of Corporation

SURETY(IES)
1. Name& Address (typed) State of Inc. Liability Corpor
Limit ate
Seal
Signatur e of Attor ney-in-Fact Attest (Signature)
Name & Address (typed) Name & Address (typed)
1. Name & Address (typed) Stateof Inc. Liability Corpora
Limit te
Seel
Signature of Attor ney-in-Fact Attest (Signature)
Name & Address (typed) Name & Address (typed)

INSTRUCTIONS

1. Thisform shall be used whenever a bid guaranty isrequired in connection with construction, alteration and repair work.

2. Corporations name should appear exactly asit doeson Corporate Seal and inserted in the space designated “Principal” on the
face of thisform. If practicable, bond should be signed by the President or Vice President; if signed by other official, evidence
of authority must befurnished. Such evidence should bein theform of an Extract or Minutes of a M eeting of the Board of
Directors, or Extract of Bylaws, certified by the Corporate Secretary, or Assistant Secretary and Cor por ate Seal affixed
thereto. CERTIFICATE ASTO CORPORATION must be executed by Corporate Secretary or Assistant Secretary.

3. Corporations executing the bond as sureties must be among those appearing on the U. S. Treasury Department’ sList of
approved suretiesand must be acting within the limitations set forth therein, and shall be licensed by the Insurance
Administration, Department of Consumer and Regulatory Affairs, to do businessin the District of Columbia. The surety shall
attach hereto an adequate Power -Of-Attor ney for each representative signing the bond.

4. Corporations executing the bond shall affix their Corporate Seals. I ndividualsshall sign full first name, middleinitial and last
name oppositetheword “seal”, two witnesses must be supplied, and their addresses, under theword “attest”. If executed in
Maine or New Hampshire, an adhesive seal shall be affixed.

5. Namesof all partnersmust be set out in body of bond form, with therecital that they are partners composing afirm, naming it,
and all member s of the firm shall executethebond asindividuals. Each signature must be witnhessed by two per sonsand
addressessupplied.
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K.6
CERTIFICATION OF INDEPENDENT PRICE DETERMINATION
A. Each signature of the Bidder is considered to be a certification by the signatory that:

@ The pricesin this Bid have been arrived at independently, without, for the purpose of
restricting competition, any consultation, communication, or agreement with any Bidder or
competitor relating to:

() those prices
(i)  theintention to submit a Bid, or
(iii)  the methods or factors used to calculate the prices in the Bid;

(b) The prices in this Contract have not been and will not be knowingly disclosed by the
Bidder, directly, to any other Bidder or competitor before Contract opening unless
otherwise required by law; and

(c) No attempt has been made or will be made by the Bidder to induce any other concern to
submit or not to submit a Bid for the purpose of restricting competition.

B. Each signature on the bid is considered to be a certification by the signatory that the signatory;

@ Is the person in the Bidder’ s organization responsible for determining the prices being
offered in this Bid, and that the signatory has not participated and will not participate in any
action contrary to subparagraphs A(a) through A(c) abowve; or

(i) Has been authorized, in writing, to act as agent for the following principals in
certifying that those principals have not participated, and will not participate in any
action contrary to subparagraphs A(a) through A(c) above:

(insert full name of person(s) in the organization responsible for determining the prices
offered in this Contract and the title of his or her position in the Bidder’ s organization);

(i) As an authorized agent, does certify that the principals named in subsection B(2)(i)
above have not participated, and will not participate, in any action contrary to
subparagraphs A(a) through A(c) above; and

(il1) As an agent, has not participated, and will not participate, in any action contrary to
subparagraphs A(a) through A(c) above.

C. If the Bidder deletes or modifies subparagraph A (b) above, the Bidder must furnish with its
offer a signed statement setting forth in detail the circumstances of the disclosure.
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K.7

EMPLOYMENT AGREEMENT

For all new employment resulting from this contract or subcontracts hereto, as defined in Mayor’ s Order 83-
265 and implementing instructions, the Contractor shall use its best efforts to comply with the following
basic goal and objectives for utilization of bona fide residents of the District of Columbiain each project’ s
labor force:

a least fifty-one (51) percent of apprentices and trainees employed shall be residents of the District
of Columbia registered in programs approved by the District of Columbia Apprenticeship Council.

The Contractor shall negotiate an Employment Agreement with the DOES for jobs created as a result of this
contract. The DOES shall be the Contractor’ s first source of referral for qualified apprenticesand trainees
in the implementation of employment goals contained in this clause.

Date Authorized Signature

73



MPD 3" District Parking Garage Structural Repair DCFA-2007-B-0097

K.8

BUY AMERICAN CERTIFICATION

The Bidder hereby certifies that each end product, except the end products listed below, is a domestic end
product, and that components of unknown origin are considered to have been mined, produced, or
manufactured outside the United States.

EXCLUDED END PRODUCTS

COUNTRY OF ORIGIN
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K.9

TYPE OF BUSINESS ORGANIZATION

The Bidder, by checking the applicable box, represents that
(1) It operatesas:

a corporation incorporated under the laws of the State of

DCFA-2007-B-0097

an individua,

apartnership,

anonprofit organization, or
ajoint venture; or

(2) If the Bidder is aforeign entity, it operates as.
an individua,

ajoint venture, or
a corporation registered for business in

(Country)
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L1

L.2

L.3

PART V

SECTION L -INSTRUCTIONS, CONDITIONSAND NOTICESTO BIDDERS

SITE VISIT:

Prospective bidders are strongly advised to visit the site of the proposed work to inspect and
familiarize themselves with the extent of the work. Failure to thoroughly investigate said job
conditions will not be accepted as a proper basis for considering an alleged error in bid or for
payment of extras under, or revision to, the contract or in any other way as grounds for asserting
aclaim against the District. A site visit will be conducted immediately following the pre-bid
conference. Prospective bidders are encouraged to attend.

PRE-BID CONFERENCE:

A pre-bid conference to discuss the contents of this solicitation and other pertinent matters will
be held at 10:00 a.m. local time, on August 30, 2007 at the following location:

MPD 3" District HQ Station
1620 V Street, NW
Washington, DC 20013

Prospective bidders will be given an opportunity to ask questions regarding this solicitation at the
conference. The purpose of the conference is to provide a structured and formal opportunity for
the District to accept questions from bidders on the solicitation document as well as to clarify the
contents of the solicitation. Attending bidders must complete the Pre-Bid Conference
Attendance Roster at the conference so that bidder attendance can be properly recorded.

Impromptu questions will be permitted and spontaneous answers will be provided at the
Didtrict’ sdiscretion. Verba answers given at the pre-bid conference are only intended for
general discussion and do not represent the Department’ s final position. All oral questions must
be submitted in writing following the close of the pre-bid conference but no later than five
working days after the pre-bid conference in order to generate an official answer. Officid
answers will be provided in writing to all prospective bidders who are listed on the official
bidder’ slist as having received a copy of the solicitation. Answerswill also be posted on the
OCP website at www.ocp.dc.gov.

POST AWARD CONFERENCE:

A post award conference with the Contractor is required. It will be scheduled within 10 calendar
days after the date of contract award. The Contractor will be notified of the exact date and time.
The conference will be held at the following address:

441 4™ Sreet, NW, Suite 700 SWashington, D.C.
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L4 CONTRACT AWARD:

A. The Contracting Officer may reject all bids or waive any minor informality or irregularity in
bids received whenever it is determined that such action is in the best interest of the District.

B. Evaluation of Bids- The District intends, but is not obligated, to award to the responsible
and responsive small business enterprise, certified as small in the category of Building
Construction (General Construction, etc.) which submits the lowest evaluated bid.

L.5 PREPARATIONAND SUBMISSION OF BIDS:

Bidders shall submit one (1) signed original plustwo (2) copies of the bid. The District will not
accept afacsimile copy of abid asan original bid. All items accepted by the District, al pages
of the IFB, all attachments and all documents containing the Bidder's offer shall constitute the
formal contract.

Each bid shall be submitted in a sealed envel ope conspicuously marked on the outside:
" Bid in Response to Solicitation No. DCFA-2007-B-0097”

L.5.1 Theorigina bid shall govern if there is a variance between the original bid and the copy
submitted by the bidder. Each bidder shall return the complete solicitation asits bid.

L.5.2 The District may reject as nonresponsive any bid that fails to conform in any material
respect to the IFB.

L.5.3 The District may also reject as nonresponsive any bids submitted on forms not included
in or required by the solicitation, or if the solicitation package is obtained from any
source other than the District’ s officia source listed below. Bidders shall make no
changes to the requirements set forth in the solicitation.

L.6 BIDSUBMISSION DATE AND TIME—-BID OPENING:

Bids must be submitted no later than2:00 p.m. local time on September 17, 2007.

L.7 WITHDRAWAL OR MODIFICATION OF BIDS:

A Bidder may modify or withdraw its bid upon written, telegraphic notice, or facsimile
transmission if received at the location designated in the solicitation for submission of bids, but
not later than the exact time set for opening of bids.
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L.8 LATE SUBMISSIONS, LATE MODIFICATIONS AND LATE WITHDRAWALS:

A. Bids, modifications to bids, or requests for withdrawals that are received in the
designated District office after the exact local time specified above, are "late" and shall be
considered only if they are received before the award is made and one (1) or more of the
following circumstances apply:

1. Thebid or modification was sent by registered or certified mail no later than the fifth
(5th) calendar day before the date specified for receipt of bids or

2. The bid or modification was sent by mail and it is determined by the CO that the late
receipt at the location specified in the solicitation was caused by mishandling by the
Didtrict after receipt.

B. Postmarks

The only acceptable evidence to establish the date of a late bid, late modification or late
withdrawal sent either by registered or certified mail shall be aU.S. or Canadian Postal
Service postmark on the wrapper or on the original receipt from the U.S. or Canadian
Postal Service. If neither postmark shows alegible date, the bid, modification or
withdrawal shall be deemed to have been mailed late. When the postmark shows the date
but not the hour, the time is presumed to be the last minute of the date shown. If no date
is shown on the postmark, the bid shall be considered late unless the Bidder can furnish
evidence from the postal authorities of timely mailing.

C. Late Submissions

A late bid, late request for modification or late request for withdrawal shal not be
considered, except as provided in this section.

D. Late Bids
A late bid, late modification or late withdrawal of a bid that is not considered shall be
held unopened, unless opened for identification, until after award and then retained with
unsuccessful bids resulting from this solicitation.

E. Late Modifications

A late modification of a successful bid that makes its terms more favorable to the District
shall be considered at any time it is received and may be accepted.

L.9 HANDDELIVERY ORMAILINGOFBIDSTO:

Office of Contracting and Procurement/MPD
Bid Room 703 South
441 4™ Street, NW

Washington, DC 20001
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L.10 SUBMISSION OF SUBCONTRACTING PLAN

Any prime contractor responding to this solicitation shall submit, within 5 days of the CO’ srequest,
a notarized statement detailing its subcontracting plan. This plan shall meet the requiremens
described under Section M.1.10 of this solicitation. A certified LSDBE prime who plans not to
subcontract any portion of the contract work shall still submit such a plan stating so in writing.

A Contractor cannot make any changes to its subcontracting plan without prior written approval by
the CO. The approved plan will be incorporated into and become part of the contract.

L.11 ERRORSINBIDS

Bidders are expected to read and fully understand information and requirements in the
solicitation; failure to do so will be at the Bidder’ srisk. In the event of a discrepancy between
the unit price and the total price, the unit price will govern.

L.12 QUESTIONSABOUT THE SOLICITATION:

If a prospective Bidder has any questions relative to this solicitation, the prospective Bidder shall
submit the questions in writing to the CO. The prospective Bidder shall submit questions no later
than ten (10) calendar days prior to the closing date and time indicated for this solicitation. The
District will not consider any questions received less than ten (10) calendar days before the date
set for submission of bid. The District will furnish responses promptly to all other prospective
Bidders. An amendment to the solicitation will be issued, if that information is necessary in
submitting bids, or if the lack of it would be prejudicial to any other prospective Bidders. Oral
explanations or instructions given before the award of the contract will not be binding.

L.13 FAILURE TO SUBMIT BIDS:

Recipients of this solicitation not responding with a bid should not return this solicitation.
Instead, they should advise the Office of Contracting and Procurement, CO, Construction,
Design, Building & Renovation (CDBR) Group, 441- 4th Street, N.W., Suite 700S, Washington,
DC 20001, by letter or postcard whether they want to receive future solicitations for similar
requirements. It isalso requested that such recipients advise the CO, of the reason for not
submitting a bid in response to this solicitation. If arecipient does not submit a bid and does not
notify the CO that future solicitations are desired, the recipient's name may be removed from the
applicable mailing list.

L.14 BIDPROTESTS:

Any actual or prospective Bidder or Contractor who is aggrieved in connection with the
solicitation or award of a contract, must file with the D.C. Contract Appeas Board (Board) a
protest no later than 10 business days after the basis of protest is known or should have been
known, whichever is earlier. A protest based on alleged improprieties in a solicitation which are
apparent prior to bid opening or the time set for receipt of initial bids shall be filed with the
Board prior to bid opening or the time set for receipt of initia bids. In procurementsin which
bids are requested, alleged improprieties which do not exist in the initia solicitation, but which
are subsequently incorporated into this solicitation, must be protested no later than the next
closing time for receipt of bids following the incorporation. The protest shall be filed in writing,
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with the Contract Appeals Board, 717 - 14th Street, N.W., Suite 430, Washington, D.C. 20004.
The aggrieved person shall also mail a copy of the protest to the CO for the solicitation.

L.15 SIGNING OF BIDS:

A. The Contractor shall sign the bid and print or type its name on the bid form in the
attached Bid Form Package. Each bid must show afull business address and telephone
number of the Bidder and be signed by the person or persons legally authorized to sign
contracts. Erasures or other changes must be initialed by the person signing the bid. Bids
signed by an agent shall be accompanied by evidence of that agent's authority, unless that
evidence has been previoudly furnished to the CO.

B.  All correspondence concerning the bid or resulting contract will be mailed to the address
shown on the bid in the absence of written instructions from the Bidder or Contractor to
the contrary. Any bid submitted by a partnership must be signed with the partnership
name by a general partner with authority to bind the partnership. Any bid submitted by a
corporation must be signed with the name of the corporation followed by the signature
and title of the person having authority to sign for the corporation. Bidders shall
complete and sign all Representations, Certifications and Acknowledgments as
appropriate. Failure to do so may result in abid rejection.

L.16 ACKNOWLEDGMENT OF AMENDMENTS:

The Bidder shall acknowledge receipt of any amendment to this solicitation by (a) signing and
returning the amendment; (b) by identifying the amendment number and date in the space
provided for this purpose in item 20 of page 1 (Solicitation, Offer, Award Form) of the
solicitation; or (c) by letter or telegram, including mailgrams. The District must receive the
acknowledgment by the date and time specified for receipt of bids. Bidder’ sfailureto
acknowledge an amendment may result in rejection of the bid.

L.17 ACCEPTABLE BID GUARANTEES:

A. A bid guarantee in the amount of 5% of the bid price is required with bids over
$100,000.00. If abidder failsto provide the required bid guarantee, such failure will
require rejection of the bid.

B. Types of guarantees acceptable to the District of Columbia:

1. A bond provided by a surety in accordance with 27 DCMR Chapter 2708.

2. A certified check or irrevocable letter of credit issued by an insured financial
ingtitution in the equivalent amount of the security; or

3. United States government securities that are assigned to the District which pledge
the full faith and credit of the United States.
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L.18 ACCEPTANCE PERIOD:

The bidder agrees that its bid remains valid for a period of 90 calendar days from the bid opening
date. However, if for administrative reasons, the District is unable to make an award within this
time period, the CO will request the Contractor and his/her surety to extend the bid bond for an
additional 30 days.

L.19 LEGAL STATUSOF BIDDER:

A. Each bid must provide the following information:

B. Name, Address, Telephone Number, Federal Tax Identification Number and DUNS
Number of Bidder;

C. Digtrict of Columbia license, registration or certification, if required by law to obtain
such license, registration or certification. If the bidder is a corporation or partnership and
does not provide a copy of its license, registration or certification to transact businessin
the District of Columbia, the bid shall certify its intent to obtain the necessary license,
registration or certification prior to contract award or its exemption from such
requirements;

D. If the Bidder is a partnership or joint venture, names of general partners or joint ventures
and copies of any joint venture or teaming agreements; and

E The District reserves the right to request additional information regarding the Bidder’ s
organizational status.

L.20 LOCAL OPERATING FACILITIES:

The Contractor shall provide and maintain its own operating quarters. Such quarters shall be of
sufficient size and capacity and have the necessary facilities to adequately carry out the work to
be performed under the contract.

LOCAL ADDRESS LOCAL TELEPHONE NUMBER/FAX

PAGER NUMBER EMERGENCY NUMBER

EMERGENCY CONTACT PERSON
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L.21

L.22

L.23

L.24

TECHNICAL INFORMATION:

For technical information concerning this solicitation, please contact:

John Stokces, Project Manager

Metropolitan Police Department Facilities
300 Indiana Ave., NW, Suite 4001
Washington, D. C. 20001

Tel: (202) 369-6993

TITLE OF CORRESPONDENCE, HAND DELIVERY OR MAILING OF
SOLICITATION:

All contractual correspondence must be directed to:

Geoffrey A. Mack, Contracting Officer

Office of Contracting and Procurement

Construction, Design and Building Renovation Group
441- 4th Street, N.W., Suite 700-South

Washington, D.C. 20001

Telephone: (202) 724-5217

BID DOCUMENTS:

A. Persons who obtain bidding materials from anyone other than the District’ s official source
which is located at the Bid Room, Office of Contracting and Procurement 2000 14'™" Stret,
N.W. - 39 Floor, Washington, DC 20009, are hereby notified that any addenda/amendments
issued under this solicitation, and not acknowledged by a bidder could affect the bid amount
and/or responsiveness determinations.

B. The Digtrict Government assumes no responsibility for furnishing any addenda/
amendments to anyone who obtains bidding materia s through other than the official
channels.

C. Amendments/Addenda to bidding documents and bidding materia are available from the
issuing office.

EXAMINATION OF BID DOCUMENTSAND SITE OF WORK:

Bidders will be held to have:
A. Checked al measurements and visible features which would in any manner affect the work

to be performed.
B. Verified conditions at the site.
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L.25 PAYMENT AND PERFORMANCE BONDS:

L.26

Article 12 Section C of the Instructions to Bidders of the Standard Contract Provisions for
Construction Contracts, 1973, is amended to incorporate the provisions of the District of Columbia
Procurement Practices Act of 1985, D.C. Official Code § 2-305.04(b), and 27 DCMR 8§ 2703,
which require payment bonds to be in an amount not less than 50% of the amount payable by the
terms of the contract and performance bonds to be in an amount not less than 100% of the amount
payable by the terms of the contract.

STANDARDS OF RESPONSIBILITY

Pursuant to 27 DCMR, 2200.4 (@) through (h), the prospective Contractor shall submit the
following documentation, within ten (10) days of the request by the Digtrict, in order to be
determined responsible:

a

b.

oo

Evidence of financial resources adequate to perform the Contract, or ability to obtain them,;
Evidence of ability to comply with the required or proposed delivery or performance
schedule, taking into consideration all existing commercial and governmental business
commitments;

A satisfactory performance record,

A satisfactory record of integrity and business ethics;

The necessary organization, experience, accounting and operational controls and
technical skills, or the ability to obtain them;

Compliance with the applicable District licensing and tax laws and regulations;

The necessary production, construction and technical equipment and facilities or the
ability to obtain them, and

Other qualifications and eligibility criteria necessary to receive an award under the
applicable laws and regulations.

If the prospective Contractor fails to supply the information requested, the CO shall make the
determination of responsibility or nonresponsibility based upon available information. If the
available information is insufficient to make a determination of responsibility, the CO shall
determine the prospective Contractor to be non-responsible.
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M.1.1

PART V
SECTION M - EVALUATION PREFERENCE POINTS
Preferencesfor L ocal Businesses, Disadvantaged Businesses, Resident -owned

Businesses, Small Businesses, L ongtime Resident Businesses, or L ocal Businesses with
Principal Offices L ocated in an Enterprise Zone

Under the provisions of the “ Small, Local, and Disadvantaged Business Enterprise Devel opment
and Assistance Act of 2005” (the Act), Title I, Subtitle N, of the “ Fiscal Y ear 2006 Budget
Support Act of 2005”, D.C. Law 16-33, effective October 20, 2005, as amended, the District shall
apply preferences in evaluating bids from businesses that are small, local, disadvantaged, resident-
owned, longtime resident, or local with a principal office located in an enterprise zone of the
Digtrict of Columbia.

General Preferences

For evaluation purposes, the allowable preferences under the Act for this procurement are as
follows:

M.1.11 Three percent (3%) reduction in the bid price or the addition of three (3) pointson a
100-point scale for a small business enterprise (SBE) certified by the Small and
Local Business Opportunity Commission (SLBOC) or the Department of Small and
Local Business Development (DSLBD), as applicable;

M.1.1.2 Five percent (5%) reduction in the bid price or the addition of five (5) pointson a
100-point scale for a resident-owned business enterprise (ROB) certified by the
SLBOC or the DSLBD, as applicable;

M.1.1.3 Ten percent (10%) reduction in the bid price or the addition of ten (10) points on a
100-point scale for alongtime resident business (LRB) certified by the SLBOC or
the DSLBD, as applicable;

M.1.14 Two percent (2%) reduction in the bid price or the addition of two (2) pointson a
100-point scale for alocal business enterprise (LBE) certified by the SLBOC or the
DSLBD, as applicable;

M.1.15 Two percent (2%) reduction in the bid price or the addition of two (2) pointson a
100-point scale for alocal business enterprise with its principal office located in an
enterprise zone (DZE) and certified by the SLBOC or the DSLBD, as gpplicable;
ad

M.1.1.6 Two percent (2%) reduction in the bid price or the addition of two (2) points on a
100-point scale for a disadvantaged business enterprise (DBE) certified by the
SLBOC or the DSLBD, as applicable.
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M .1.2 Application of Preferences

The preferences shall be applicable to prime contractors as follows:

M.1.21 Any prime contractor that is an SBE certified by the SLBOC or the DSLBD, as
applicable, will receive athree percent (3%) reduction in the bid price for abid
submitted by the SBE in response to an | FB or the addition of three (3) points on a
100-point scale added to the overall score for proposals submitted by the SBE in
response to a Request for Proposals (RFP).

M.1.22 Any prime contractor that is an ROB certified by the SLBOC or the DSLBD, as
applicable, will receive a five percent (5%) reduction in the bid price for a bid
submitted by the ROB in response to an IFB or the addition of five (5) pointson a
100-point scale added to the overall score for proposals submitted by the ROB in
response to an RFP.

M.1.2.3 Any prime contractor that is an LRB certified by the SLBOC or the DSLBD, as
applicable, will receive aten percent (10%) reduction in the bid price for a bid
submitted by the LRB in response to an IFB or the addition of ten (10) points on a
100-point scale added to the overall score for proposals submitted by the LRB in
response to an RFP.

M.1.2.4 Any prime contractor that is an LBE certified by the SLBOC or the DSLBD, as
applicable, will receive atwo percent (2%) reduction in the bid price for abid
submitted by the LBE in response to an IFB or the addition of two (2) points on a
100-point scale added to the overall score for proposals submitted by the LBE in
response to an RFP.

M.1.25 Any prime contractor that is a DZE certified by the SLBOC or the DSLBD, as
applicable, will receive atwo percent (2%) reduction in the bid price for a bid
submitted by the DZE in response to an IFB or the addition of two (2) pointson a
100-point scale added to the overall score for proposals submitted by the DZE in
response to an RFP.

M.1.2.6 Any prime contractor that is a DBE certified by the SLBOC or the DSLBD, as
applicable, will receive atwo percent (2%) reduction in the bid price for a bid
submitted by the DBE in response to an IFB or the addition of two (2) pointson a
100-point scale added to the overall score for proposals submitted by the DBE in
response to an RFP.

M .1.3 Maximum Preference Awarded

Notwithstanding the availability of the preceding preferences, the maximum total preferenceto
which a certified business enterprise is entitled under the Act for this procurement is twelve percent
(12%) for bids submitted in response to an IFB or the equivalent of twelve (12) points on a 100-
point scale for proposals submitted in response to an RFP. There will be no preference awarded for
subcontracting by the prime contractor with certified business enterprises.
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M .1.4 Preferencesfor Certified Joint Ventures

M.1.5

M.1.6

When the SLBOC or the DSLBD, as applicable, certifies a joint venture, the certified joint venture
will receive preferences as a prime contractor for categories in which the joint venture and the

certified joint venture partner are certified, subject to the maximum preference limitation set forth
in the preceding paragraph.

Vendor Submission for Preferences

M.151

M.151.1

M.15.1.2

M.1.5.2

M.1.5.3

Any vendor seeking to receive preferences on this solicitation must submit at the time
of, and as part of its bid or proposal, the following documentation, as applicable to the
preference being sought:

Evidence of the vendor’ s or joint venture’ s certification by the SLBOC as an SBE,
LBE, DBE, DZE, LRB, or RBO, to include a copy of al relevant letters of
certification from the SLBOC; or

Evidence of the vendor’ s or joint venture’ s provisiona certification by the DSLBD as
an SBE, LBE, DBE, DZE, LRB, or RBO, to include a copy of the provisional
certification from the DSLBD.

Any vendor seeking certification or provisional certification in order to receive
preferences under this solicitation should contact the:

Department of Small and Local Business Development
ATTN: LSDBE Certification Program

441 Fourth Street, N.W., Suite 970N

Washington, DC 20001

All vendors are encouraged to contact the DSLBD at (202) 727-3900 if additional
information is required on certification procedures and requirements.

M andatory Subcontracting Requir ement

M.1.6.1

M.1.6.2

M.1.6.3

M.1.6.4

At least 35% of the dollar value of this construction contract, excluding the cost of
materials, goods, and supplies, shall be subcontracted to SBEs.

If there are insufficient qualified SBEs to fulfill the subcontracting requirement of the
preceding paragraph, 35% of the dollar value, excluding the cost of materials, goods,
and supplies, shall be subcontracted to local, small, or disadvantaged business
enterprises.

For the purposes of paragraph M.1.6.1, purchases from SBES that provide materials,
goods, and supplies may apply to the 35% requirement.

For the purposes of paragraph M.1.6.2, purchases from local, small, or disadvantaged
business enterprises that provide materias, goods, and supplies may apply to the 35%
requirement.
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M .1.7 LBE, SBE, or DBE Prime Contractor Performance Requirements

M.1.7.1

M.1.7.2

If an LBE, SBE, or DBE is selected as a prime contractor and is granted points or
price reduction pursuant to the Act or is selected through a set-aside program under
the Act, that LBE, SBE, or DBE prime contractor shall perform at least 35% of the
contracting effort, excluding the cost of materials, goods, and supplies, with its own
organization and resources and, if it subcontracts, at least 35% of the subcontracted
effort, excluding the cost of materials, goods, and supplies, shall be with LBES, SBEs,
or DBEs.

If the total of the contracting effort, excluding the cost of materials, goods, and
supplies, proposed to be performed by the LBE, SBE, or DBE is less than the amount
required by the preceding paragraph, then the LBE, SBE, or DBE shall not be eligible
to receive preference points or a price reduction for a period of not less than two
years.

M .1.8 Prime Contractor Performance Requirements Applicable to Joint Ventures

M.1.8.1

M.1.8.2

If acertified joint venture is selected as a prime contractor and is granted points or
price reduction pursuant to the Act or is selected through a set-aside program under
the Act, the LBE, SBE, or DBE partner of the joint venture shall perform at least 50%
of the contracting effort, excluding the cost of materias, goods, and supplies, with its
own organization and resources and, if the joint venture subcontracts, at least 35% of
the subcontracted effort, excluding the cost of materials, goods, and supplies, shall be
with LBES, SBEs, or DBEs.

If the total of the contracting effort, excluding the cost of materials, good, and
supplies, proposed to be performed by the LBE, SBE, or DBE is less than the amount
required by the preceding paragraph, then the LBE, SBE, or DBE shall not be eligible
to receive preference points or a price reduction for aperiod of not less than two
years.

M .1.9 Performance Requirement for Contracts of $1 Million or L ess

If thisis a construction contract of $1 million or less for which an LBE, SBE, or DBE is selected as
prime contractor and is granted points or price reduction pursuant to the Act or is selected through a
set-aside program under the Act, the LBE, SBE, or DBE prime contractor shall perform at least 50%
of the onsite work with its own work force.

M .1.10 Subcontracting Plan

Any prime contractor responding to this solicitation shall submit, within 5 days of the CO’ srequest,
a notarized statement detailing its subcontracting plan. Each subcontracting plan shall include the

following:

M.1.10.1

A description of the goods and services to be provided by the SBEs, or if insufficient
qualified SBEs, then by SBES, LBESs, or DBEs;
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M.1.10.2 A statement of the dollar value, by type of business enterprise, of the bid or proposal
that pertains to the subcontracts to be performed by the SBEs, or if insufficient
qualified SBEs, then by the SBEs, LBES, or DBEs;

M.1.10.3 The names and addresses of all proposed subcontractors who are SBEs, or if
insufficient qualified SBES, then who are SBEs, LBES, or DBEs;

M.1.104  The name of the individual employed by the prime contractor who will administer the
subcontracting plan, and a description of the duties of the individual;

M.1.105 A description of the efforts the prime contractor will make to ensure that SBES, or if
insufficient SBEs, then SBEs, LBESs, or DBEs, will have an equitable opportunity to
compete for subcontracts;

M.1.10.6 In al subcontracts that offer further subcontracting opportunities, assurances that the
prime contractor will include a statement, approved by the CO, that the subcontractor
will adopt a subcontracting plan similar to the subcontracting plan required by the
contract;

M.1.10.7  Assurances that the prime contractor will cooperate in any studies or surveys that may
be required by the CO, and submit periodic reports, as requested by the CO, to allow
the District to determine the extent of compliance by the prime contractor with the
subcontracting plan;

M.1.10.8 List the type of records the prime contractor will maintain to demonstrate procedures
adopted to comply with the requirements set forth in the subcontracting plan, and
include assurances that the prime contractor will make such records available for
review upon the Didtrict’ s request; and

M.1.10.9 A description of the prime contractor’ s recent effort to locate SBEs, or if insufficient
SBEs, then SBEs, LBES, or DBEs and to award subcontracts to them.

M .1.11 Enforcement and Penalties for Willful Breach of Subcontracting Plan

The willful breach by a contractor of a subcontracting plan for utilization of local, small, or
disadvantaged businesses in the performance of a contract, the failure to submit any required
subcontracting plan monitoring or compliance report, or the deliberate submission of falsified data
may be enforced by the DSLBD through the imposition of penalties, including monetary fines of
$15,000 or 5% of the total amount of the work that the contractor was to subcontract to local, small,
or disadvantaged businesses, whichever is greater, for each such breach, failure, or falsified
submission.

88



